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100  GENERAL PROVISIONS 
 

101  Definitions and Terms 
 
 101.01  General.  Add: 
 

Consistent with ODOT CMS these specifications are written to the Bidder before award of 
the Contract and to the Contractor after award of the Contract. The sentences that direct the 
Contractor to perform Work are written as commands. 
 
 Amend State of Ohio Specification to add: 
 
 As defined in Section 101.03, change to the City Manager all references to the Director, the 
Director of Transportation, the Assistant Directors of Transportation, the Deputy Director of the 
Division of Construction, the Deputy Director of the Division of Operations, the Deputy Director 
of the Division of Planning and Design, the Deputy Director of the Division of Rail 
Transportation Development, the Deputy Director of the Division of Urban Mass Transportation, 
the Deputy Director of the Division of Water Transportation, the Engineer of Bridges, the 
Engineer of Construction, the Engineer of Maintenance, the Engineer of Tests, or the Chief of 
the Bureau of Aviation. 
 
 As defined in Section 101.03, change to Engineer all references to District Construction 
Engineer, Final Inspector, and District Deputy Director. 
 
 As defined in Section 101.03, change to the City all references to the State, the State of 
Ohio, the Department, the Department of Transportation, or the Transportation Department. 
 
 Apply all references to Sections of the Ohio Revised Code (ORC) or Director's Journal Entry 
to the applicable Sections of the Cincinnati Municipal Code, which will prevail. 
 
 101.02  Abbreviations.  Add: 
 
 GCWW - Greater Cincinnati Water Works. 
 
 101.03  Definitions. 
 
 Completion Date.  Substitute: “Substantial Completion” for “Completion”. 
 
 Add: 
 
 Addenda.  Corrections to bid documents sent out by the City’s Purchasing Department. 
 
 City.  The City of Cincinnati, acting through the City Manager or the designated 
representative of the City Manager or independent board or commission and the head of the 
department or division directing the work.  
 
 City Manager.  The City Manager of the City of Cincinnati acting in the official capacity on 
behalf of the City of Cincinnati, or a duly authorized agent. 
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 City of Cincinnati Purchasing Department.  The Purchasing Agent for the City. 
 
 GCWW Distribution Storage Yards.  GCWW material storage facilities at 3845 Eastern 
Avenue and 4747 Spring Grove Avenue, Cincinnati, Ohio. 
 
 GCWW Inspector.  The Greater Cincinnati Water Works Inspector acting in behalf of the 
Director of the Water Works. 
 
 GCWW Plans.  Plans, profiles, cross-sections, working drawings, detail drawings, and 
tabulated laying schedules approved by the GCWW, which show the locations, character, 
dimensions, and details concerning the construction of water mains, appurtenances, and 
associated work. 
 
 GCWW Standard Drawings.  The City of Cincinnati, Department of the Water Works 
Engineering Division Standard Drawings available from the Director of Water Works Engineering 
Records Section, 4747 Spring Grove Avenue. 
 
 GCWW Director.  The Director of Water Works acting in the official capacity as the duly 
authorized agent of the City Manager. 
 
 Emergency.  Any situation or condition that constitutes, in the opinion of the City, such a 
threat to people or property that warrants action by the City without notice to the Contractor. 
The City will provide written declaration of emergency to the Contractor after the fact and 
within one week of the Contractor's request. 
 
 Laboratory.  Delete this section and substitute: 
 
 A reputable testing laboratory delegated by or acceptable to the City Manager for rendering 
testing and inspection services on a contract where these Specifications govern. 
 
 Project.  Delete this section and substitute: 
 
 The specific section of the work together with all appurtenances and construction to be 
performed thereon under the Contract. 
 
 Add: 
 
 Public Works Inspector.  Individual assigned by the Engineer to administer the Contract 
or permit. 
 
 Right-of-Way.  Delete this section and substitute: 
 
 A general term denoting land, property, or interest therein, acquired for or devoted to a 
street. City-owned or dedicated property for passage of the public. 
 
 Add: 
 
 Rules and Regulations of the GCWW  "Greater Cincinnati Water Works Laws, 
Ordinances, Rules and Regulations" available from the Superintendent of the Commercial 
Division, 4747 Spring Grove Avenue. 
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 Rules and Regulations of the City Stormwater Management Utility.  "Cincinnati 
Stormwater Laws, Ordinances, Rules and Regulations" available from the City Stormwater 
Engineer, One Centennial Plaza, 705 Central Avenue, Suite 400. 
 
 Street.  Delete this section and substitute: 
 
 Street means Street as defined in Section 721-1-52 of the City of Cincinnati Municipal Code. 
 
 Add: 
 
 Standard Drawings.  The City of Cincinnati, Department of Transportation and 
Engineering, Traffic Engineering Division and Engineering Division; the City of Cincinnati, 
Metropolitan Sewer District; Greater Cincinnati Water Works; and the City of Cincinnati, 
Metropolitan Sewer District, Division of Stormwater Management may from time to time publish 
drawings that describe standard requirements, details, and materials incorporated as applicable 
to the Contract or permit. 
 
 Street Restoration Book.  Rules and regulations issued by the City Engineer that regulate 
activities and materials within the street. 
 
 Subcontractor.  Delete this section and substitute: 
 
 An individual, firm or corporation to whom the Contractor sublets part of the Contract to be 
performed on the job site, who prior to such undertaking receives written consent of the City 
Manager through a Form 208 Subcontractor Approval Form. 
 
 Add: 
 
 Subdivision Manual.  Rules and regulations issued by the City Engineer that regulate the 
engineering design of streets for private subdivisions or developments. 
 
 

102  Bidding Requirements and Conditions 
 
 102.01  Prequalification of Bidders.  Delete this section. 
 
 102.06  Preparation of Bids.  Delete this section and substitute: 
 
 Submit the Bid upon the forms contained in the "Bid Document". Specify the amount of 
labor and materials, in figures, in the columns provided for that purpose, for each unit of each 
pay item for which a quantity is given and also show the sum of labor and materials costs, in 
figures, in the column provided for that purpose on the forms. List the unofficial total of the bid 
on the line provided for that purpose. 
 
 Place the required signature in ink, in the space provided. 
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 102.07  Duty to Notify of Errors in Contract Documents.  Substitute: City’s 
Purchasing Agent for Department. Delete everything in the fourth sentence after the word 
“and”. 
 
 102.09  Proposal Guaranty.  Delete this section and substitute: 
 
 The City will not consider any proposal unless it accompanies a bid surety or certified check 
drawn on a solvent bank in an amount not less than ten percent of the Bidder's Proposal. In no 
event shall the amount of the Proposal Guaranty be less than $500.00. Facsimiles may satisfy 
this requirement, provided that bidder provides substantive protection as specified herein. 
 
 102.11  Withdrawal of Proposals.  Delete this section and substitute: 
 
 A Bidder may withdraw or modify the Contractor's Proposal, provided the written request is 
in the hands of the City Purchasing Agent by the time limit set for receiving Proposals. Mark 
such communications so as to indicate their nature. The City Purchasing Agent will read them 
aloud at the bid reading before opening any of the Proposals. When opening any Proposal 
affected by such a communication, the City Purchasing Agent will return it to the Bidder or 
modify it in accordance with the communication. 
 
 102.12  Combination Proposals.  Delete this section and substitute: 
 
 No combination bid will be considered except as set forth in bid document. 
 
 102.14  Disqualification of Bidders.  Delete paragraphs A., I., and M. 
 
 

103  Award and Execution of Contract 
 
 103.01  Consideration of Proposals.  Delete first paragraph and substitute: 
 
 The City will open and read the Proposals, then check the separate prices bid for labor and 
material against the total price bid for each item. If any error exists, the total combined unit 
price will be used, except in cases where the Bidder plainly indicates his intent to be otherwise. 
However, the City reserves the right to reject any bid in which, in its opinion, the Bidder's intent 
is uncertain. The City will check the unit prices, and make extensions and compute and 
compare totals. 
 
 103.02  Award of Contract.  Delete this section and substitute: 
 
 The award of the Contract will be made to the lowest or best Bidder whose Proposal 
complies with all the requirements prescribed. In no case will the City award the Contract until 
making all necessary investigations as to the responsibility of the winning Bidder. 
 
 The City Manager reserves the right to require the Bidder to present satisfactory evidence 
that the Bidder has been regularly engaged, as either principal or superintendent, in the 
business of construction work similar to that proposed herein, and to require the Bidder to 
present satisfactory evidence that the Bidder is fully prepared with the necessary capital, 
material, machinery and equipment to conduct the work to be contracted to the satisfaction of 
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the City, and to begin promptly when so ordered. Failure to have performed satisfactorily any 
Contract awarded to the Bidder shall be sufficient reason for rejection of the Proposal. 
 
 103.05  Requirement of Contract Bond (Performance Surety).  Delete this section 
and substitute: 
 
 Within ten days after receiving notice of the award and before entering into Contract, 
furnish a Contract Bond in the full amount of the Proposal, which bond shall cover the entire 
Contract including the correction and repair period required under 109.12. Execute the Contract 
Bond on the form contained in the Contract. Agents of bonding companies must furnish 
evidence of their power of attorney, bearing the seal of the company authorizing them to 
execute the particular type of bond to be furnished. 
 
 If, at any time after the approval of the Contract Bond and the execution of the Contract, 
the City shall deem the surety or sureties upon the bond to be unsatisfactory, or if for any 
reason the bond shall cease to be adequate security for the City, within five days after notice 
from the City to do so, furnish a new or additional bond which shall be adequate and 
satisfactory to the City. 
 
 The City will make no further payment under the Contract to the Contractor unless and until 
Contractor furnishes such new or additional City approved bond. 
 
 103.06  Execution of Contract.  Delete this section and substitute: 
 
 Sign and return the Contract, together with the Contract Bond and other required Contract 
Documents, within ten days after the Bidder receives notice of the Contract award. Provide 
required signatures as follows: 
 
 Corporation:  If a corporation, the Contractor must sign the Contract with full name of the 
corporation, followed by the signature of the President, Vice-President, or persons authorized to 
bind it in the matter. Should other than the President or Vice-President sign the Contract, the 
company must evidence authorization to bind by attaching a certified copy of the extracts of the 
minutes of this corporation. 
 
 Partnership:  If a partnership, the Contractor must give the full name of all the partners 
composing the same, and one or more of the partners must sign the Contract in the following 
manner: 
 
 "John Jones and James Smith, d.b.a. 
 Jones-Smith Company, by John Jones, a partner." 
 
 Sole Ownership:  If sole ownership, the Contractor should sign the Contract in the 
following manner: 
 
 "John Jones, Sole Owner." 
 
 Consider no proposal binding upon the City of Cincinnati until the execution of the Contract. 
Subject to the applicable provisions of law, the Contract shall be in full force and effect only 
from and after the date the City tenders or delivers a fully executed and approved counterpart 
thereof, or both, to the Contractor or the Contractor's duly authorized agent or representative. 
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 103.07  Failure to Execute Contract.  Add: 
 
 Failure to execute a Contract, for any reason, will be considered in the evaluation and award 
of future contracts. 
 
 

104  Scope of Work 
 
 
 104.01  Intent of the Contract Documents.  Add 
 
 104.011  As Per Plan Designation.  The absence of an “As Per Plan” designation on 
some or all item or items description(s) in the Contract Documents for which there are clear and 
controlling plan notes does not relieve the Contractor of the responsibility to read, bid and 
construct those particular items in accordance with the governing plan notes. Read or interpret 
the item descriptions in the bidding proposal with the governing plan notes and the ODOT CMS 
and the City Supplement. A claim based upon an “order of precedence” basis will be denied. 
Request clarification of conflicts, either real or perceived, between item descriptions and the 
governing plan notes through the pre-bid process. 
 
 104.02  Revisions to the Contract Documents. 
 
B. Differing Site Conditions.  Add: 
 
 The City will grant no adjustment for rock within six feet (1.8 m) of the surface before 
excavation. 
 
 In ascertaining whether subsurface conditions are unusual, infer that the Contractor has 
observed the local geology with the level of expertise described in the first paragraph of 108.05. 
 
D. Significant Change in Character of Work.  Delete Section 2. 
 

Add: 
 
 104.02 G 5.  Quantity Overruns.  Closely monitor Pay Item quantities as the work 
progresses. Obtain prior written authorization to exceed the Contract Amount for any Pay Item 
that might exceed the original Contract quantity. The City will pay for work completed and 
accepted in place at the original unit price up to the lesser of 110 percent of the original 
Contract quantity or the original Contract Pay Item extended total, plus $5,000. The City will 
make no further payment for work performed above and beyond that amount unless the 
Contractor has obtained prior written approval. 
 
 Add: 
 
 104.031  Rights of Salvage Material Found.  The City reserves ownership of all 
materials including but not limited to: old macadam stone, curbs, crosswalks, flagging, gutters, 
granite block and paving bricks. If the Special Provisions, the General Notes, or the Detailed 
Provisions of the Contract indicate that these items are to be salvaged; then excavate, 
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segregate, clean, stack on pallets or other appropriate device and haul to a City Facility. Be 
careful not to damage the material. 
 
 If during the excavation the Contractor finds artifacts that the City wishes to salvage, City 
will notify the Contractor of such, and the Contractor will excavate, segregate, clean, stack on 
pallets and deliver to a City Facility. Any item of historical or archeological interest is also the 
property of the City, and Contractor will protect and reserve as directed by the Engineer. Unless 
otherwise stated, compensation for this work will be per section 109.05. 
 
 104.04  Cleaning Up.  Add: 
 
 As soon as portions of the work are ready for use, remove all dirt and rubbish, and clear all 
materials, forms, false work, temporary structures and equipment. Clean out all sewers, drains, 
inlets, manholes and other underground lines and structures built by the Contractor or affected 
by the Contractor's work. 
 
 During final cleanup, give special attention to cleaning out storm water inlet chambers. 
Remove all asphalt, concrete and other material deposited in the chamber or inlet connection. 
Remove and reinstall all manhole lids and inlet grates to ensure that none have been sealed to 
their frames. 
 
 

105  Control of Work 
 
 105.02  Plans and Working Drawings.  Add to the second paragraph: 
 
 Leave a 3-1/2 inch by 3-1/2 inch blank space for the review stamp next to the title block of 
all working drawings, unless otherwise directed by the Engineer. 
 
 Add: 
 
 105.021  Record Drawings/As-Built Drawings.  Keep one complete set of plans and 
specifications at the site while working, designated 'Project Record Set.' Include all corrections, 
addenda, changes, revisions, notices and any other modifications. Submit the Project Record 
Set to the City after completion and before applying for final payment. Note all things exposed 
during construction, including utility locations, in the Project Record Set. Include in the Project 
Record Set all working drawings used during construction and any other catalog cuts or 
instructions needed. 
 
 In addition, engage the services of a Professional Surveyor, registered in the state of Ohio 
to survey all new/revised/remodeled Stormwater Management Utility (SMU) facilities and create 
a record set especially for SMU consisting of as-constructed information drawn in red ink on 
mylar copies of the final set of plans. Provide the copy of the plans on mylar. Identify these 
drawings as intended for SMU and submit to SMU through the Contracting Agency. Include the 
Professional Surveyor’s signed and sealed certification that the drawings represent the actual 
locations, elevations, etc. of the constructed facilities. 
 
 
 



8 

 105.05  Cooperation by the Contractor.  Delete the first paragraph and substitute: 
 
 The City will provide five sets of plans and specifications to the Contractor at no cost, unless 
otherwise indicated in the contract documents. It is the Contractor’s responsibility to obtain the 
latest Standard Drawings referenced in the Plans or that are otherwise applicable. 
 
 Add: 
 
 105.071  Working Near Street Trees.  Before commencing work when working within 
15 feet (3.6 meters) of a tree, obtain a permit from the City’s Urban Forestry Section. Contact 
them at 861-9070, 8:00 A.M. to 5:00 P.M., Monday through Friday. 
 
 Perform the work in such a manner as to minimize damage to existing street trees. The 
base of a public tree will not be cut more than necessary to accomplish the street rehabilitation 
work (the base being the first six inches (152 mm) above ground and the first three inches (76 
mm) below ground). 
 
 Do not cut roots over 4-1/2 inches (114 mm) in diameter without a field inspection and 
written approval from an Urban Forestry representative. Where there is root cutting within 15 
feet (3.6 meters) of a public tree, apply a high-phosphorus fertilizer in an attempt to repair the 
damage. Mix an appropriate product similar to Mag-Amp or Super-Phosphate into the backfill 
and apply it at a rate of six pounds (2.7 kg) per tree. The Engineer must approve the fertilizer 
used. 
 
 During the course of construction, protect branches extending over the street and sidewalk 
that are higher than 14 feet and 8 feet, (4.3 meters and 2.4 meters) respectively. The 
Contractor is responsible for any damaged or broken limbs, and bears the cost of any 
reasonable correction the Urban Forest Manager deems necessary. 
 
 Do not store any material or equipment in the sod area under or near existing trees. The 
Engineer shall give prior approval of an area before the Contractor uses it for the storage of any 
material or equipment. 
 
 In the event of failure to comply with the above procedures, the Contractor may assume 
liability for the affected tree as the law directs.  
 
 The City shall make no payment for the special requirements involved in "Working Near 
Street Trees"; therefore, include all costs under other bid items of the Contract. 
 
 Add: 
 
 105.072  Loop Detectors.  The work may affect traffic loop detectors at various 
locations. Exercise extreme care when working in an area containing detectors. 
 
 The City and Contractor shall inspect the signalized intersections prior to the start of work to 
locate detectors and determine whether or not the detector can be salvaged. 
 
 If the City and Contractor determine that the detector must be removed, the City of 
Cincinnati Traffic Engineering forces will install a new detector. Coordinate the Contractor’s 
operations with the City forces to reduce the out-of-service time of the detector. Contact Traffic 
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Engineering at 352-5272 to coordinate these activities. Installation of new loop detectors will 
involve no cost to the Contractor. The City will grant no additional compensation to the 
Contractor for complying with this provision or any other rearrangement of work involving loop 
detectors. 
 
 The City may assess against and back-charge against the Contract or permit for any 
damage to loop detectors the Contractor causes. 
 
 105.08  Cooperation Between Contractors.  Add: 
 
 If the bid documents call for assignment of Subcontractors, execute pertinent agreements 
needed to consummate assignments. 
 
 105.15  Failure to Maintain Roadway.  Add: 
 
 In addition, if the conditions constitute a hazard to the public, the City may, without notice 
to the Contractor, take measures it deems appropriate to mitigate the hazard and charge the 
Contractor all associated costs. The Contractor may not make a claim for damages in these 
circumstances. 
 
 105.16  Borrow and Waste Areas.  Add at the end of the second paragraph: 
 
 Materials deposited off-site without the required approvals may be ordered removed and 
properly disposed of without additional compensation. 
 
Add at the end of the fourth paragraph: 
 
 Apply, pay for and obtain all required permits, including cut/fill permits. 
 
Add at the end of the tenth paragraph: 
 
 Provide written certification at completion of restoration that the off-site material disposal 
area(s) has been restored to the property owner’s satisfaction, and that all required permits 
have been applied for, obtained, paid for and properly closed out. 
 
 105.17  Construction and Demolition Debris.  Add at the end of the fourth paragraph: 
 
 Unless the Contract Documents provide otherwise, the City bears all costs for analysis and 
disposal of any contaminated materials the Contractor encounters during the work. Cooperate 
with the City if such material is encountered. 
 
 Add: 
 
 105.19  Construction Stakes, Lines and Grade.  Unless otherwise stated, the City 
Surveyor will set all line, grade, slope and location stakes necessary for the proper prosecution 
of the work. The City Surveyor will perform layout work during regular business hours only, 
Monday through Friday 7:30 A.M. to 4:00 P.M.; adjust scheduled work accordingly. Notify the 
Engineer at least two regular business days in advance prior to needing layout for construction 
purposes, and furnish at the Contractor's own expense all stakes, spray paint and “PK” nails 
necessary for their placement. Provide proper staking materials as required by the Engineer, 
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which could include Grade Oak Stakes, Pine Guard Stakes and Slope Stakes. Preserve all 
monuments, witnesses, stakes, paint marks and other construction control, and if the 
Contractor carelessly or needlessly destroys any of the stakes, the City shall charge the cost of 
replacing them against the Contractor and deduct such amounts from his final payment. Provide 
any cleaning or traffic control needed to perform such layout. Review line, grade, and elevation 
stakes placed, immediately notify the Engineer of any conflicts or possible errors. 
 
 Construct the work in strict accordance with the Engineer's stakes and paint marks, and 
take full responsibility for conformity and agreement of the work with the stakes and paint 
marks as originally set by the Engineer. 
 
 Unless otherwise stated, the Contractor’s costs associated with this item are incidental to 
Contract items. 
 
 

106  Control of Material 
 
 106.02  Samples, Tests, Cited Specifications.  Delete this section and substitute: 
 
 All materials must conform to work requirements. The Contractor has the obligation to 
demonstrate material conformance to work requirements. 
 
 All materials are subject to sampling, inspection and testing. Provide and deliver, at no 
expense to the City, any samples needed for testing. Include samples in the work if suitable and 
applicable. 
 
 Submit Certification of Material Compliance for any material before incorporating in the 
work. Such certification shall include, at a minimum, the following: 
 
A. Project Name 
B. Material Description and Quantity 
C. Material Supplier Including Address, Phone Number and Contact 
D. Intended Use of the Material 
E. Location and Date of Material Production 
F. Applicable Standards, Tests, and Results Thereof 
G. Statements Declaring the Material Conforms to the Contract Requirements 
 
 The costs to supply such Certificates are incidental to Contract items. 
 
 Unless otherwise stated, the City will pay for all on site testing on Public Improvement 
Contracts. The Contractor will bear all costs, including the City's administrative costs, associated 
with retesting any material that does not initially meet Contract requirements. Upon request to 
the Engineer, the City will provide the Contractor with copies of any test results. 
 
 106.03  Small Quantities and Materials for Temporary Application.  Delete this 
section. 
 
 106.08  Department Furnished Material.  Delete this section and substitute: 
 
 Furnish all materials required to complete the work except as otherwise provided. 
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 The City will make City-furnished material available to the Contractor for pickup at a City 
facility or some other place within the metropolitan area. 
 
 Unless otherwise specified in the Contract, the costs of handling, hauling and placing all 
materials after they are received are included in the Contract price for the item in connection 
with which they are used. 
 
 106.09  Steel and Iron Products Made in United States.  Add: 
 
 This section only applies to Contracts partially or wholly funded with State and/or Federal 
money. 
 
 

107  Legal Relations and Responsibility to Public 
 

 107.02  Permits, Licenses and Taxes. 
 
 Add: 
 
 If the Contractor desires to use water from fire hydrants during construction, obtain a 
permit for the use of the hydrant from Greater Cincinnati Water Works, 4747 Spring Grove 
Avenue. Show these permits to the Engineer before using the hydrants. The Contractor must 
pay Greater Cincinnati Water Works for the water so used before the City releases the 
Contractor's final payment. 
 
 All Contractors working within the Right-of-Way must apply for and secure a permit from 
the Cincinnati Department of Transportation and Engineering before starting work, unless 
previously obtained by the Contracting agency. If the work is under Contract with the City, 
there will be no cost for this permit. Any Inspector may order suspension of any unpermitted 
work without additional compensation to the Contractor. 
 
 107.04  Restoration of Surfaces Opened by Permit.  Delete this section and 
substitute: 
 
 Make utility connection to all lots before Contractor places any permanent pavement, for all 
new subdivisions and developments the City intends to accept in the future. 
 
 Perform restoration of any street cut in accordance with the Contract provisions and the 
Department of Transportation’s "Street Restoration Book." 
 
 Add: 
 
 107.041  Restoration of Surfaces Opened for Water Main Work.  Contractor 
expressly understands and agrees that the unit prices bid on the various items in the Proposal 
includes all costs and charges for the restoration of street-paving, sidewalks, or other areas 
opened or disturbed in the pursuance of water main work in accordance with the Plans. 
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 Perform all restoration in a neat and professional manner. Before the City makes final 
payment under this Contract, the representative of the political subdivision having jurisdiction 
must accept the final restored surfaces. All restoration shall conform to the following: 
 
A. Within Corporate Limits of Cincinnati.  Restoration in the streets and highways of 
the City of Cincinnati must conform to all of the rules and specifications as described in City 
Supplement 107.04. 
 
B. Outside the Corporate Limits of the City of Cincinnati but within Hamilton 
County.  All restoration within this area must conform to the State of Ohio, Department of 
Transportation, "Construction and Material Specifications" the requirements of Hamilton County 
Engineer’s Office or that of the appropriate agency of jurisdiction, and GCWW Standard 
Drawings pertaining to street restoration. 
 
C. Special Restoration.  In those cases where restoration differs from the above stated 
specifications, the required restoration will be detailed on the Plans and will be so noted on the 
Special Provisions. 
 
 107.07  Public Convenience and Safety.  Add: 
 
 Conduct the work safely and assure a safe work site. The Contractor is responsible for the 
safety of the Contractor's employees, agents and subcontractors, City personnel and all other 
personnel or persons at the work site. The Contractor is responsible for the adequacy and 
safety of all construction methods or procedures and the safe prosecution of the work. 
 
 Add: 
 
 107.071  Site Safety Plan.  File with the Engineer prior to start of work a Site Safety 
Plan, which at a minimum: 
 
A. Lists key personnel and alternates responsible for site safety along with means of 
contacting these personnel at all times. 
 
B. Names one person as a Competent Person responsible for site safety activities and 
includes a resume of their qualifications to be a Competent Person. 
 
C. Describes the risks associated with each operation conducted. 
 
D. Confirms that personnel are adequately trained to perform their job responsibilities and 
to handle the specified hazardous situations they may encounter. 
 
E. Describes the protective clothing and equipment personnel will wear during various site 
operations. 
 
F. Describes any site-specific medical surveillance requirements (hazardous waste or 
material sites only). 
 
G. Describes the program for periodic air monitoring, personnel monitoring, and 
environmental sampling, if needed (hazardous waste or material sites only). 
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H. Describes the actions to be taken to mitigate existing hazards (e.g., containment of 
contaminated materials) to render the work environment less hazardous. 
 
I. Defines site control measures and includes a site map. 
 
J. Establishes decontamination procedures for personnel and equipment (hazardous waste 
or material sites only). 
 
K. Sets forth a Contingency Plan for safe and effective response to emergencies. 
 
L. Sets forth the site's Standard Operating Procedures (SOPS). SOPS are those 
standardized activities that use a checklist. The procedures should be: 
 
  1. Prepared in advance. 
  2. Based on the best available information, operational principles, and technical 
guidance. 
  3. Field-tested by qualified health and safety professionals and revised as appropriate. 
  4. Appropriate to the types of risk at that site. 
  5. Formulated to be easy to understand and practice. 
  6. Provided in writing to all site personnel who should be briefed on their use. 
  7. Included in training programs for site personnel. 
 
 Display a copy of the Site Safety Plan at the work site at all times.  
 
 In addition, supply to the Engineer any safety information or documentation any state or 
federal agency requires under law. 
 
 107.09  Use of Explosives.  Delete this section and substitute: 
 
 The Director of DOTE will not permit blasting or the use of explosives on the work without 
written authorization from the City Manager. Fill out an "Application for Blasting Permit" from 
the Office of the City Engineer, Room 450, City Hall. The City Engineer will review and make 
recommendations to the Director. Make this application well in advance of proposed blasting 
operations (at least one week) to allow ample time for the necessary investigation. If the City 
grants permission for blasting, conduct the operations in strict accordance with the regulations 
attached to the "Application for Blasting Permit" and additional regulations specified herein. 
 
 Use, handle, store and transport explosives in conformance with all applicable requirements. 
 
 107.12  Responsibility for Damage Claims, and Liability Insurance. 
 
 Add: 
 
 Furnish two unaltered copies of the official certificate of the Industrial Commission of Ohio 
indicating that the Contractor has paid the premiums required under the Ohio Workers 
Compensation Act. Furnish Ohio Industrial Commission approval as such if self-insured. 
 
 Before any work embodied in the Contract will be permitted to be performed, furnish two 
copies of a certificate of insurance naming the City of Cincinnati as an additional insured, as 
evidence that the Contractor has procured comprehensive general liability insurance. Such 
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policy shall include the following types of insurance: Comprehensive form; premises - 
operations; products completed operations; contractual; broad form property damage; 
independent contractors; and personal injury. The standard general liability coverage for 
damages due to explosion, collapse, and underground property damage shall not be deleted by 
exclusion endorsements. Maintain such insurance coverage in not less than the following 
amounts: Combined single limit for bodily injury and property damage of $1,000,000 per 
occurrence/$2,000,000 aggregate. The Contractor may obtain required coverage through 
primary insurance or any combination of primary and umbrella insurance. In addition, the 
general aggregate limit shall be required on a per project basis. 
 
 The Contractor may provide insurance coverage for Subcontractors, furnishing riders to the 
Contractor's own general liability policy, or the Subcontractor may procure the Subcontractor's 
own insurance. 
 
 When the work involves the operation of trucks and/or automobiles, the Contractor must 
provide comprehensive automobile liability insurance with a minimum combined single limit for 
bodily injury and property damage of $1,000,000 per occurrence. Include an "All Risk" Builder's 
Risk policy in the Contractor’s required insurance which shall provide Fire and Extended 
Coverage, Vandalism and Malicious Mischief coverage for an amount equal to one hundred 
percent (100%) of the completed value of the entire project and written in the Owner's and 
Contractor’s name. Keep such insurance in full force and effect until all work is completed and 
accepted by the City of Cincinnati. 
 
 In addition to the above insurance requirements, furnish, when applicable, Railroad 
Protective Liability and property damage liability insurance in the amount the affected Railroad 
requires and in accordance with the Railroad Liability Form the Federal Highway Administration 
prescribes in Policy and Procedure Memorandum 20-12 as amended. In addition to the above 
insurance requirements, provide insurance of the type and in the amounts stated above, 
covering the Contractor's liability under 107.14, with the City of Cincinnati as the named 
insured. 
 
 To be acceptable, all insurance policies must be underwritten by a company authorized to do 
business in the State of Ohio, having a Best's Financial Rating of Class IX or better and a Policy 
Holder’s Rating of "A" or better. 
 
 All proof of insurance submitted to the City shall clearly set forth all exclusions and 
deductible clauses. The Contractor is responsible for the deductible limit of the policy and all 
exclusions consistent with the risks the Contractor assumes under this Contract and as imposed 
by law. The City’s Purchasing Agent may set maximum reasonable deductible limits. 
 
 In the event that the Contractor's insurance coverage is valid for a period of time less than 
the period of the Contract, the Contractor must renew his insurance policies as necessary and 
provide new certificates of insurance to the City. 
 
 All of the insurance referred to above shall be subject to the approval of the City. Keep such 
insurance in full force and effect until all work is fully completed and the City of Cincinnati has 
accepted it. 
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 107.13  Reporting, Investigating, and Resolving Motorist Damage Claims. 
 
 Substitute:  
 
 Engineer for District’s Construction Office and Department’s Court of Claim Coordinator. 
 
 107.22  Notification to Affected Parties. 
 
 Add: 
 
 Notify adjacent, abutting, nearby and affected persons, businesses and individuals of 
upcoming construction activities. Such notices may include attendance at neighborhood or 
community meetings, preparation, reproduction and distribution of flyers, and explanations to 
residents or passersby. Provide notice at least 48 hours before and as far in advance of the 
anticipated work as possible with due recognition of uncertainties of weather, production, and 
level of disruption. Conditions may require renotification. 
 
 Give to the Engineer for review a draft copy of any written notice the Contractor prepares. 
Include in all such written notices a statement describing the work, identifying the disruption, 
stating the approximate duration and providing information relating that the work is being 
performed under a City Contract and to which City office the citizen may address concerns. The 
Engineer may direct the Contractor to print this notice on City letterhead. Use the construction 
company's name and telephone number on the notice. 
 
 Provide and maintain driveways and pedestrian ways to abutting properties in a safe 
condition. Cooperate with the affected business operators and property owners in every 
practical way in order to minimize disruption to their operations. Notify residents and businesses 
at least 24 hours in advance of when their driveways will be blocked during construction. 
 
 

108  Prosecution and Progress 
 
 108.01  Subletting of Contract.  Delete last sentence of first Paragraph. 
 
 Delete third and fourth paragraphs and substitute: 
 
 Within two weeks after the award of a Contract, send to the Engineer a complete list of any 
Subcontractors the Contractor plans to use to complete the work, along with completed 
Subcontractor Approval Form Purch 2004. Include proposed contract amounts and calculations 
showing that the Contractor plans to do at least 50 percent of the work with his own forces. 
Submit for approval any deviations and reason for the change that may occur during the term 
of the Contract. Failure to submit a complete list of subcontractors is reason to withhold future 
pay applications. 
 
 The City shall promptly notify the Contractor in writing if the City or the Engineer, after due 
investigation, has reasonable objection to and does not approve any Subcontractor. Do not 
enter into a Subcontract until after the City approves the Subcontractors by use of form Purch 
2004. 
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 Rental of equipment either with or without an operator in connection with the performance 
of the Work under this Contract shall not be considered subcontracting if the Contractor 
maintains full supervision and control over its operation and the operator's wages. 
 
 Whether the Contractor sublets or hires equipment under this Contract, he is responsible to 
fulfill all the terms of the Contract and provide satisfactory evidence that the prevailing wage 
rates are being paid to all personnel engaged on the site, whether the Contractor's own, those 
of a Subcontractor, or anyone directly or indirectly employed by either the Contractor or 
Subcontractor. 
 
 108.02  Preconstruction Conference, Partnering, and Progress Schedule.  Delete 
A. Partnering. 
 
 108.02.B.4  Recovery Schedule.  Add 
 
 No time extension will be considered without timely submittals of all schedules and updates. 
A request for any time extension must identify all delays (excusable and non-excusable) a 
description of the delay, the reason for the delay and the impact on the schedule. 
 
 108.06.C  Extension to the Completion Date for Weather.  At the end of the last 
sentence in the first paragraph, replace “December 1 to April 30” with “December 15 to April 1”. 
In the first sentence in the second paragraph, replace “December 1 to April 30” with “December 
15 to April 1”. 
 
 In Table 108.06-1, Change the Number of Workdays Lost Due to Weather to 3 for the 
month of December and remove the month of April from the table. 
 
 108.10  Payroll Records.  Add: 
 
 At any time during the Contract period, the City may require the Contractor and/or its 
Subcontractor to submit a Form 104 or Form 104F and Form 66 certifying that wages have been 
paid in accordance with the Prevailing Rate of Wages provisions set forth in the Contract. 
 
 Each month during the Contract period, submit a form PURCH 257, Monthly Employment 
Utilization Report. 
 
 108.11  Post Construction Meeting.  Delete this section and substitute: 
 
 After final inspection the Engineer may conduct a meeting to critique the Contract 
Documents (i.e., plans, proposal). The meeting will be at a time and place as determined by the 
Engineer. The Contractor may be asked to participate. The cost to attend this meeting is 
incidental to other Contract items. 
 
 

109  Acceptance, Measurement and Payment 
 
 109.01  Measurement of Quantities.  Add: 
 
 For Lump Sum Items, the Engineer may request a schedule of values allocated to various 
portions of the Work, prepared in such form and supported by such data to substantiate its 
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accuracy as the Engineer may require. Unless the Engineer objects, this schedule shall be used 
as a basis for reviewing the Contractor's Applications for Payment. 
 
 109.05.D.2.f  Home Office Overhead.  Delete the first four paragraphs. Add: 
 
 The City will only pay for the Contractor’s home office overhead if all work on the project is 
suspended at no fault of the Contractor, the length of the suspension is unknown, the 
Contractor’s crews are put on standby, and the Contractor cannot get replacement work for the 
time period of the suspension. 
 
 Add: 
 
 109.051  Contract Contingency.  This item is used to cover changes or additions for 
work directly relevant to completing the original Contract; initial estimated quantities do not 
include the item. The Engineer must approve in writing all expenditures against this item. The 
Engineer and Contractor must agree on lump sum or unit price or an authorization to proceed 
under Force Account before Contractor starts work. Force Account authorization must include 
an estimate to complete the work. 
 
 109.09  Estimates. 
 
Add: 
 
 As a rule, the City will make no monthly payment for an amount less than $500.00. 
 
 The City may reduce or entirely withhold partial payments if, in the opinion of the Engineer, 
construction is not proceeding according to the Contract, or for any other violation of the 
Contract, or for failure of the Contractor to comply with orders of the Engineer or pending 
settlement of claims or liens filed against the Contractor. 
 
 The City will pay not less than 92 percent of the estimates until 50 percent of the Work is 
completed, thereafter 100 percent of the estimates submitted by the Contractor and approved 
by the City will be paid. 
 
 Make payment requests on Contractor’s invoice, form and content to be approved by the 
Contract Administering Agency. Submit Form No. 97S, Affidavit of General or Mechanical Branch 
Contractor, with every request for partial payment. Supply of forms is available from the 
Contract Administering agency.  
 
 Per City Ordinance No. 297 – 2002, promptly render payment to all Subcontractors. Provide 
with each invoice to the City on each Contract, beginning with the second invoice, proof of 
payment to Subcontractors, in form and content approved by the Director of Finance, 
evidencing that all Subcontractors have been duly paid out of the proceeds of the Contractor's 
payments from the City under the Contract. 
 
 109.10  Payment for Delivered Materials. 
 
Add: 
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 City will process no subsequent payments for construction work, up to the value of the 
stored material allowance, until such time that the Contractor submits an affidavit from the 
Supplier indicating payment was received. 
 
 109.12  Final Acceptance.  Delete this section and substitute: 
 
A. Substantial Completion.  Substantial completion occurs when the City receives 
intended use of the project. Notify the City Project Engineer when the Contractor believes he 
has substantially completed the work. City shall respond to Contractor’s notice, within ten days, 
of its acceptance or rejection of the Contractor’s claim of substantial completion. Liquidated 
damages will not accrue beyond the date of substantial completion. 
 
B. Punch list.  Upon substantial completion, the Engineer will issue to the Contractor a 
written punch list of minor work required as a condition of final acceptance. The Engineer’s punch 
list will stipulate a reasonable time, if different than 30 days, to complete the required work. 
Failure of the Contractor to complete the punch list items by the stipulated term, 
normally 30 days, will result in an administrative fee of $100 per calendar day for 
every day beyond the stipulated time period the punch list work remains incomplete. 
 
C. Final Inspection.  Notify the Engineer when the Contractor entirely completes work and 
all of the Engineer’s punch list items are complete including the final cleaning up and removal of 
all project signs. The Engineer will inspect the improvement within ten business days. If items 
remain which the Contractor must complete or remedy, perform the work immediately. When the 
Contractor corrects such items, the City will make final inspection. The work must pass final 
inspection before the City will accept it. 
 
 Upon final inspection and acceptance and receipt of record drawings, the Engineer will issue a 
certification stating that to the best of the Engineer’s knowledge, information and belief, and on 
the basis of the Engineer’s observations and inspections, the Work has been completed in 
accordance with terms and conditions of the Contract Documents, and will establish and notify 
the Contractor of the Final Completion date. The one-year repair and correction period will 
commence on the Final Completion date.  
 
 Contractor’s maintenance responsibilities as noted in Section 105.14 end on the Final 
Completion date. 
 
D. Correction and Repair Period.  Remove, replace and/or repair at the Contractor's own 
expense and at the convenience of the City any faulty, defective or improper work, materials or 
equipment discovered within one year from the date of Final Completion or for such longer period 
as the Contract Document may provide. Complete this correction and repair work within 30 days 
of the notification of faulty, defective or improper work. 
 
 The bond securing the Contract shall cover this one-year period. 
 
 Bear the cost of making good all work of separate Contractors destroyed or damaged by 
such correction. 
 
 Be responsible for handling replacement and installation of malfunctioning equipment and 
materials during the entire period that the equipment or material is covered by this Correction 
or Repair Period or the Manufacturer's guarantee, or any guarantees specified elsewhere in the 
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Contract Documents, whichever is longer. This requirement includes delivery and installation of 
replacement equipment. 
 
E. Finalization.  Accept the final quantities as determined by the Engineer or provide a 
written notice indicating the reason for disagreement within 30 Calendar Days of receiving the 
Engineer’s list of final quantities. If the City receives no notice of disagreement, then the final 
payment will be based on the Engineer’s list of final quantities. 
 
 If the Contractor erroneously overestimates any items in any partial payment estimate, 
Contractor must correct such error in the statement of total cost, and the Contractor shall have 
no right to any such excess and shall not be entitled to any damage on account of such correction 
in the statement of total cost. 
 
 Supply all documents necessary for Project finalization within 60 Calendar Days from the Final 
Completion. These documents include: 
 

1. Delinquent material certification. 
2. Delinquent certified payrolls or required revised payrolls and utilization reports. 
3. Warranties, operating/maintenance manuals and equipment list. 
4. Completed form FHWA 47 on Federal-Aid projects over $1,000,000 that are on the 

National Highway System, excluding beautification and railroad protective device projects 
(unless otherwise directed by the Engineer). 

5. Agreement as to final quantities, including any delinquent force account records. 
6. Form 66, from all Contractors and Subcontractors certifying that all payments have 

been made for all labor, material, equipment, and subcontracts. Material certificates from all 
material suppliers stating they have been paid in full. 

7. Form 104 or Form 104F, from all Contractors and Subcontractors certifying that 
wages have been paid in accordance with the Prevailing Wages provisions set forth in the 
Contract. 

8. Consent of Surety to Release Final Payment.  
9. Any other documents the City deems necessary. 

 
 Failure to submit these acceptable completed documents will result in an administrative fee 
of $100 per Calendar Day for every day that any of the required documents remain delinquent, 
starting 30 Calendar Days after receipt of written notification from the Engineer of a document 
deficiency. 
 
F. Final Payment.  City will make final payment after the Contractor achieves Final 
Completion and upon receipt of all Project Finalization Documents, and Contractor’s Final 
Invoice. 
 
G. Termination of City’s Responsibility.  No person, partnership, firm or corporation 
other than the Contractor shall have any interest in the Contract, and no claim shall be made or 
held valid, and neither the City nor its agents shall be held liable for, nor shall be held to pay 
any money except as herein provided. The acceptance by the Contractor of the final payment 
made as aforesaid shall operate as, and shall constitute, a release to the City and its agents 
from any claim or liability to the Contractor for anything done or furnished for, or relating to the 
work, or for any act or neglect of the City or any person related to or connected with the work. 
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 The Contractor further agrees to relieve and hereby relieves and indemnifies and holds 
harmless the City from and against any and all liabilities, losses, judgments and claims of every 
nature and description by or on behalf of any person, firm, corporation, or other entity or 
governmental authority arising out of the performance of this Contract by said Contractor, the 
Contractor's officers, employees or agents. 
 
 The Contractor hereby relieves and indemnifies and holds harmless the City, its officers, 
employees, agents and servants from and against any claim or liability arising out of, from or 
based on the violation of any law, statute, ordinance or regulation by the Contractor, the 
Contractor's officers, servants, employees, or agents. 
 
 The Contractor indemnifies, protects, defends and saves the City harmless from all liabilities, 
judgments, costs, damages and expenses, which may in any way come against the City by 
reason of the use of any patented material, machinery, device, equipment or process the 
Contractor furnishes or uses in the performance of the work under the Contract, or by reason of 
the use of a patented design the Contractor furnishes and installs in the work.  
 
 In the event any claim, suit, or action at law, or inequity, of any kind whatsoever is made or 
brought against the City, the City shall have the right to retain from the money due or to 
become due to the Contractor any amount of money sufficient to protect itself against loss or 
judgment in the manner and upon the conditions as herein specified. 
 
 The Contractor pays all damages to real or personal property, or for any injury sustained by 
any person growing out of any act or deed of the Contractor, or the Contractor's agents and 
employees, that is in the nature of a legal liability, and protects and saves the City harmless 
against all suits and actions of every name and description brought against the City for, or on 
account of, any such injuries sustained by any person or persons caused by the Contractor, the 
Contractor's agents and employees in the execution of the work, or by or in consequence of any 
negligence in guarding the same, or by or on account of any omission or act of the Contractor, 
the Contractor's agents or employees, and the City will retain so much of the money due the 
Contractor under and by virtue of the Contract, as may be considered necessary to protect itself 
against loss and judgment until such suit or claim for damage shall have been settled, and the 
Contractor furnishes to the City satisfactory evidence to that effect. 
 
 Add: 
 

110  Dispute Resolution and Administrative Claim Process 
 
 110.01  General.  Follow this process in order to resolve disputes on the project and to 
seek additional compensation and/or Contract time from the City in the form of an 
administrative claim. 
 
 110.02  Process.  Exhaust this process prior to filing an action in the Ohio Court of Claims. 
These procedures do not compromise the Contractor’s right to seek relief in the Ohio Court of 
Claims. File a complaint in the Ohio Court of Claims within 60 days after the completion of all 
extra-judicial dispute resolution requirements if the claim is not resolved. 
 
 110.03  Issues Covered.  Disputes will include disagreements, matters in question, and 
differences of opinion between City personnel and the Contractor. Claims are disputes that are 
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not settled in the dispute resolution process for which the Contractor has documented costs or 
time incurred as a result of such disputes. 
 
 Disputes and claims by subcontractors and suppliers may be pursued by the Contractor on 
behalf of subcontractors or suppliers. Disputes and claims of subcontractors and suppliers 
against the Contractor will not be reviewed by the City. Disputes and claims by subcontractors 
and suppliers against the City but not supported by the Contractor will not be reviewed by the 
City. 
 
 Disputes and claims subject to review by the City include: 
 
A. Interpretation of specifications, standard drawings, plans, the proposal, working 
drawings, change orders, and orders by City personnel having authority over the project. 
 
B. Differing site conditions as defined in 104.02 B.  
 
C. Cost and time incurred by: 
 
 1. Suspension of the work under 104.02 C. 
 2. Significant changes in scope of work under 104.02 D. 
 3. Utility interference with the work under 105.07 and 4A notes. 
 4. Extra work ordered under 104.02. 
 5. Acts or inaction of the City or other government agencies. 
 
D. Adequacy and constructability of the plan design. 
 
E. Contract time extensions due to weather, shortages of labor, equipment or materials, or 
other causes beyond the Contractor’s control. 
 
F. Other subjects mutually agreed upon by the City and Contractor to be under the scope 
of the dispute resolution and claims process. 
 
 
 110.04  Early Notice Required.  Give written notice of any circumstance or dispute on 
the project that may result in a claim. Give early notice by the end of the second working day 
following the discovery of the occurrence of the circumstance or dispute. Maintain records on 
the Superintendent’s daily report of the additional labor, equipment, and materials used on the 
disputed work or made necessary by the circumstance. Begin record keeping when the project 
personnel are aware of the circumstance or dispute. Submit these records on a weekly basis. 
Failure to give early notice or keep and submit cost records will be a sufficient reason for the 
City to deny the claim. 
 
 110.05  Continuation of Work.  Continue with all project work, including that which is in 
dispute. The City will continue payments for Contract work. 
 
 110.06  Process Steps in Detail.  All parties in the dispute must follow the specified 
steps. Personnel involved in second or third tier review will not consider a dispute until it has 
been properly reviewed by the previous tier. Do not contact City personnel involved in a second 
or third tier review until the dispute has been thoroughly reviewed by the previous tier. 
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Step 1 of Dispute Resolution (Project Level).  The Construction Engineer will meet with 
the Contractor’s Superintendent within two working days of receipt of any early notice. They 
shall review all pertinent information and Contract provisions and negotiate an equitable 
settlement according to the Contract Documents. If settlement is not achieved, the dispute is 
moved to Step 2. 
 
Step 2 of Dispute Resolution (Principal Engineer Level). If the dispute is not resolved in 
Step 1, request a meeting with the Principal Construction Engineer within five working days of 
completion of Step 1. Personnel from the Contractor’s headquarters and the Principal 
Construction Engineer shall meet to consider the dispute. The City and Contractor’s personnel 
shall review the information on the dispute presented by the personnel involved in Step 1 and 
negotiate an equitable settlement according to the Contract Documents. If settlement is not 
achieved, the dispute is moved to Step 3. 
 
Step 3 of Dispute Resolution (City Engineer/Chief Engineer Level). Send the City/Chief 
Engineer a Notice of Intent to File a Certified Claim within 14 calendar days of the completion of 
Step 2. State in the notice the Contractor’s request for a hearing on the claim or for an 
acceptable alternative dispute resolution technique. Provide documentation as required in 
110.07. Certify the claim, under oath, in writing. Attest to the following in the certification: 
 
A. The claim is made in good faith. 
 
B. To the best of the Contractor’s knowledge, all data offered to support the claim is 
accurate and complete. 
 
C. The claim amount accurately reflects the Contractor’s actual incurred costs. 
 
Notarize the claim certification, pursuant to the laws of the State of Ohio. The following is an 
example of the correct form for a claim certification: 
 
(The Contractor) certifies that this claim is made in good faith, that all supporting data is 
accurate and complete to the best of (the Contractor’s) knowledge and belief, and that the 
claim amount accurately reflects the Contract adjustment for which (the Contractor) believes 
the City of Cincinnati is liable. 
 
 (The Contractor) 
 
 By:  _______________________  
 (Name and Title) 
 Date of Execution:  ___________  
 
 
 The City Engineer/Chief Engineer will schedule a hearing on the dispute within 15 working 
days of receiving a certified claim and acceptable dispute documentation, or as otherwise 
agreed to by the City Engineer/Chief Engineer and the Contractor. The Contractor’s position on 
the dispute will be presented by executive officers of the Contractor (maximum three). The 
Principal Engineer will present the reasons the dispute was not resolved. The City 
Engineer/Chief Engineer will issue a written decision on the dispute within 15 working days of 
the hearing. 
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 The City shall pay interest on any amount found due on a claim that is not paid within 30 
days of the City’s receipt of the certified claim. Such interest shall be paid to the Contractor for 
the period beginning on the thirty-first day after the City’s receipt of the certified claim, and 
ending on the day that the payment of the amount due is made. Interest payments provided for 
in this provision shall be at the rate per calendar month that equals one-twelfth of the rate per 
annum prescribed by section 5703.47 of the Ohio Revised Code for the calendar year that 
includes the month for which the interest charge accrues. 
 
 110.07  Claim Documentation Requirements.  Provide an original dispute document 
that clearly and in detail gives the following information for each item of additional 
compensation and time extension requested: 
 
A. A narrative of the disputed work or project circumstances at issue, with sufficient 
description and information to enable understanding by a third person who is not familiar with 
the project. Include the dates of the disputed work and the date of early notice. 
 
B. References to the applicable provisions of the plans, specifications, proposal, or other 
Contract Documents. Include copies of the chief provisions in the claim documents.  
 
C. The dollar amount of additional compensation and length of Contract time extension 
being requested. 
 
D. The cost and schedule analysis and supporting documents that were the basis for the 
requested compensation and time extensions stated in C (above). 
 
E. Copies of relevant correspondence and other pertinent documents. 
 
 Identify the dispute document by Contract Number, Contractor name, Subcontractor, or 
Supplier (if involved in the dispute), and dispute number. 
 
 110.08  Alternative Dispute Resolution (ADR).  The Contractor may request ADR in 
lieu of filing action in a court of claims. The City may agree to arbitration or mediation in the 
manner in which those methods are practiced by the City and allowed by law. 
 
 The City will coordinate the following: the agreement of the parties to the ADR method; the 
selection of a neutral third party or technical expert; and the equal sharing of the fees of the 
neutral third party or technical expert. The City will obtain a written agreement, signed by both 
parties, that establishes the ADR. The neutral third party or technical expert will have complete 
control of the claim upon execution of the ADR agreement. 
 
 110.09  Agency(ies) Excluded from This Section’s Provisions.  The provisions of this 
section (Section 110 – Dispute Resolution and Administrative Claim Process) shall not apply to 
contracts let by GCWW. The provisions shall apply, however, to GCWW pay or Contract items 
included in Contracts let by other agencies. 
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200 EARTHWORK 
 

Item 201  Clearing and Grubbing 
 
 Add: 
 
 201.021  Inspection by Tree Professional. 
 
 A Forester or Arborist will inspect any tree the Engineer deems should not be removed 
during the work to determine its relative structural safety and potential chances of surviving 
three years after this earthwork. Treat any tree that the Forester or Arborist concludes is safe 
and likely to survive in accordance with the standards specified in Item 666. The treatment 
designated by the Forester or Arborist is not a guarantee that the tree will survive but is a 
precaution to help it survive the Earthwork. 
 
 201.03  Clearing and Grubbing.  Add to the second to last paragraph: 
 
 Prune branches of trees extending over the roadbed in accordance with the standards 
specified in 666.03 and 666.04. 
 
 

Item 202  Removal of Structures and Obstructions 
 
 202.02  General Construction Requirements.  Add to first paragraph: 
 
 Remove all abandoned utility service boxes (curb or roadway) to one foot (305 mm) below 
the existing surface. Restore disturbed pavement, walk, driveway or sod so it conforms with 
adjacent surface(s). Replace disturbed concrete walk and/or driveway from joint to joint. 
Remove and store in the right-of-way existing street signs, traffic markers, and other similar 
objects within the limits of construction for disposition, as directed by the Engineer. 
 
 Abandon sewers and drainage structures in accordance with the provisions of 202.041. 
 
 202.04  Pipe Removal.  Add: 
 
 Include in the unit price bid for the various sewer items the removal, where required, of all 
existing house connections which include sanitary, yard, roof, basement or other similar pipe 
drains within the construction limits, unless otherwise itemized for payment in the Proposal for 
Item 202 "Pipe Removal - House Connections." 
 
 If the Contract requires installation of new conduit in about the same alignment as the 
existing pipe, then include as incidental the removal of the existing pipe in the price bid for 
various items. 
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 Add: 
 
 202.041  Abandoned Sewers and Drainage Structures. 
 
 All existing sewers, manholes, catch basins and inlets to be abandoned or removed as part 
of this project are noted on the plans. 
 
 Abandon noted manholes, catch basins and inlets in accordance with the provisions of Item 
202.12. 
 
 Remove noted manholes, catch basins and inlets in accordance with the provisions of Item 
202.11. 
 
 Plug or seal noted sewers where they join manholes, catch basins or inlets. Plug or seal at 
both ends, where broken into, all existing sewers encountered in construction operations that 
are inactive or are to be abandoned before proceeding with backfilling and as determined by 
the Engineer. 
 
 Seal pipe one foot (305 mm) or less in diameter with a suitable precast concrete or vitrified 
clay stopper properly cemented into place. Seal pipe or masonry sewers larger than one foot 
(305 mm) in diameter at the required locations with masonry bulkheads of brick, stone or 
concrete having a thickness of one-half of the sewer diameter, with a minimum thickness of one 
foot (305 mm) and a maximum thickness of two feet (610 mm). 
 
 Seal all sewers to be abandoned one foot (305 mm) or less in diameter. Seal or fill all 
sewers larger than one foot (305 mm) in diameter, as indicated in the Contract plans and/or 
Contract specifications. Filling may be done hydraulically (using sand or gravel) or by mud 
jacking (using suitable clay). Fill material must be approved by the Engineer before it is placed. 
Place enough approved fill material to occupy at least 75 percent of the sewer cross sectional 
area with solids. 
 
 The Contractor has the option to remove existing sewers noted on the Plans to be sealed 
and filled. 
 
 The unit price bid for the various sewer items may include payment for sealing, or sealing 
and filling abandoned sewers, or for removing abandoned sewers in lieu of sealing and filling 
same, unless the Proposal for Item 202 "Seal and Abandon Existing Sewers" or Item 202 "Fill, 
Seal and Abandon Existing Sewers" includes the item. 
 
 Add: 
 
 202.051  Removing Tree Guards. 
 
 Description.  Furnish all labor, tools, materials, and equipment necessary for removing 
tree guards from existing tree grates. 
 
 Construction.  Remove both halves of the tree guard where it is attached to the tree 
grate. This usually involves the removal of three bolts located on the underside of the grate. 
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Reset the grate in its original condition. Unless the Engineer otherwise instructs, deliver guards 
to a specified storage site located within the City limits. Take special care to prevent damage to 
the tree. Correct or compensate for any tree damage caused by this work as the Supervisor of 
Urban Forestry determines. 
 
 When encountering situations where the tree has physically grown around or through the 
metal and the removal of such metal may cause harm to the tree, Contact the Supervisor of 
Urban Forestry before proceeding. 
 
 Add: 
 
 202.052  Removing Tree Grate From Existing Tree Grate Frame. 
 
 Description.  Furnish all labor, tools, material, and equipment necessary for removing 
existing tree grates, including removing bolts from underside of grate. Furnish and install 
plywood inside grate frame to maintain sidewalk surface. 
 
 Materials.  Furnish and install 3/4 inch (20 mm) thick plywood, cut to exact dimensions of 
the grate to be removed. Set the plywood flush with the top of the frame. Treat the plywood 
with a non-slip surface such as friction tape. Cut the tree opening to allow a uniform six inch 
(150 mm) space between tree and plywood. 
 
 Construction.  Carefully lift and support the grate and remove the two bolts that hold the 
halves together. The grate can then be removed. Install plywood inside grate frame. Dispose of 
broken grates. Haul intact salvaged grates to a City facility. Take special care to prevent 
damage to the tree. Correct or compensate for any tree damage caused by this work as the 
Supervisor of Urban Forestry determines. 
 
 202.06  Buildings Demolished.  Add to third paragraph: 
 
 Remove portions of all buildings that are located in the Right-of-Way to a minimum of six 
feet (1.8 m) below the proposed grade. Remove all cellar doors, coal holes, or basement 
encroachments in the Right-of-Way and fill resulting void(s) with Controlled Low Strength 
Material (CLSM) meeting the requirements of Item 613. Restore disturbed pavement, walk, 
driveway or sod so it conforms with adjacent surface(s). Replace all disturbed sidewalks and/or 
driveways from joint to joint. 
 
 202.11  Manhole, Catch Basin and Inlet Removed.  Add: 
 
 Carefully remove and store castings for reuse as the Engineer specifies, or for delivery to a 
City facility, unless otherwise directed by the Engineer. 
 
 The City will not pay for removal under this item if the Contract calls for a new structure 
where it is necessary to remove the existing structure. 
 
Delete last paragraph and replace with: 
 
 Fill resulting void(s) with Controlled Low Strength Material (CLSM) meeting the requirements 
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of Item 613. Restore disturbed pavement, walk, driveway or sod so it conforms with adjacent 
surface(s). Replace all disturbed sidewalks and/or driveways from joint to joint. 
 
 
 202.12  Manhole, Catch Basin and Inlet Abandoned.  Add: 
 
 Carefully remove and store castings for reuse as the Engineer specifies, or for delivery to a 
City facility, unless otherwise directed by the Engineer. 
 
Delete last paragraph and replace with: 
 
 Fill resulting void(s) with Controlled Low Strength Material (CLSM) meeting the requirements 
of Item 613. Restore disturbed pavement, walk, driveway or sod so it conforms with adjacent 
surface(s). Replace all disturbed sidewalks and/or driveways from joint to joint. 
 
 
 202.14  Basis of Payment.  Add the following items: 
 
 Item Unit Description 
 
 202 Each Removing Tree Guards 
 
 202 Each Removing Tree Grate From Existing Tree Grate Frame 
 
 202 Lump Sum Seal and Abandon Existing Sewers 
 
 202 Cubic Yard  Fill, Seal, and Abandon Existing Sewers 
  (Cubic Meter) 
 
 
 

Item 203  Roadway Excavation and Embankment 
 
 203.01  Description.  Add to the second paragraph: 
 
 Excavation within streets including removing flexible base pavement (i.e. macadam, asphalt, 
brick, granite, wood block, cobblestone, etc.), and repairing shoulders and other areas as 
directed by the Engineer, is considered unclassified excavation. 
 
 203.04  General. 
 
A. Drainage and Maintenance of the Work.  Delete last paragraph and substitute: 
 
 Where earthwork operations encounter inactive or abandoned pipe lines, plug or seal and 
cover them in accordance with 202.041. 
 
 203.05  Embankment Construction Methods.  Add at the end of the first paragraph: 
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 Unless otherwise specified, backfill all trenches, holes, pits, and other depressions within the 
limits of the existing or proposed Right-of-Way with Controlled Low Strength Material (CLSM) 
meeting the requirements of Item 613. 
 
 Add at end of section: 
 
 When embankments are less than three feet (1 m) in depth and are constructed over 
existing pavement, or regardless of embankment depth, if the grade of the existing pavement 
to be covered is greater than eight percent, break the pavement sufficiently to permit the flow 
of water through the fractures, and to eliminate a slip plane. The maximum dimension of 
unbroken pavement shall be five feet. (1.5 m) 
 
 Replace all damaged or displaced sections of embankment unless the damage is attributable 
to movement of the natural ground supporting the embankment. Notify the Engineer 
immediately if movement of the natural ground is suspected.  
 
 203.06  Spreading and Compacting. 
 
B. Shale.  Delete and substitute: 
 
 The Engineer will test for soft shale according to 703.16. 
 
 Soft Shale.  Compact soft shale for embankment construction with an approved vibratory 
tamping-foot roller in conjunction with a static tamping-foot roller. The minimum weight for the 
static tamping-foot roller is 30 tons (27 metric tons). The minimum total compactive effort for 
the vibratory tamping-foot roller is 27.5 tons (244 kN). The total compactive effort is that 
portion of the static weight acting upon the unsprung compaction drum added to the centrifugal 
force provided by that drum. If the Manufacturer's charts do not list the static weight acting 
upon the compaction drum, weigh the roller, add the weight to the centrifugal force, and rate 
the roller in accordance with the Construction Industry Manufacturers Association, CIMA. The 
minimum projection of each tamping foot on the static roller is six inches (150 mm). The 
minimum projection of each tamping-foot on the vibratory tamping-foot roller is four inches 
(100 mm). The minimum surface area of the end of each foot on both tamping-foot rollers is 5-
1/2 square inches (3,550 mm2). 
 
 Place soft shale in eight-inch (200 mm) maximum loose lifts, and compact to at least 95 
percent of maximum dry density. Control the moisture content within -2 and +1 percentage 
points of optimum moisture content. The testing agency will measure the density with a 
calibrated nuclear gauge using the direct transmission mode. 
 
 Apply water to the shale in the cut to accelerate the slaking action and again prior to disking 
and compaction to facilitate the compaction. Distribute the water by an approved method, 
which provides uniform application of the required quantity of water. Uniformly incorporate the 
water throughout the entire lift by a multiple gang disk with a minimum disk wheel diameter of 
24 inches (600 mm). 
 
 Unless otherwise approved in writing, compact each embankment lift with a minimum of 
three passes with the static roller and a minimum of two passes with the vibratory roller. Blade 
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the material before using the vibratory tamping-foot roller. The maximum roller speed is three 
mph (5 km/h) during these passes. Adjust the number of passes upward if necessary to obtain 
to the specified density and moisture controls in 203.07. The City will make no additional 
compensation for additional passes as specified herein. 
 
 Shale and Thinly Layered Limestone.  The City will allow shale and thinly bedded 
limestone in the construction of embankment with the following conditions: 
 
 Observe all requirements for Soft Shale, except the minimum number of static roller passes 
is six and the minimum number of vibratory tamping-foot roller passes is two. 
 
 Encase the slopes with a minimum of ten feet (3 m) of relatively impervious, non-shale, 
non-erodible material. 
 
 The maximum size of limestone in the mixture is 6 inches (150 mm) in thickness and 18 
inches (500 mm) in any other dimension. 
 
 The City may waive the requirement for field density tests if the material is too intermixed 
with limestone fragments to permit accurate results. 
 
 
 Add: 
 

Item 210  Special Excavation 
 
 210.01  Description.  Special excavation is excavation that is not included in item 203 
Roadway Excavation and Embankment or Item 503 Excavation for Structures, and that is not an 
integral part of other Contract Items. Special Excavation includes outlet trenches, test holes, 
removing unsuitable material below the foundation in trenches or other excavations as shown 
on the plans or as directed by the Engineer. This work includes excavation, trimming and 
grading, sheeting and bracing, pumping, draining, backfilling and disposal of surplus materials. 
 
 210.02  Construction Requirements.  Perform Special Excavation as shown on the 
Plans, or as the Engineer orders. Neatly trim outlet trenches and grade to the cross section 
indicated or ordered. Where test holes or other special excavations are located between curb 
lines, compact the backfill in accordance with 203. 
 
 210.03  Method of Measurement.  The City will measure the cubic yards (m3) of Special 
Excavation based on the material volume (in its original position) using the average end-area 
method. 
 
 210.04  Basis of Payment.  The City will not make separate payment for trimming and 
grading, sheeting and bracing, pumping, draining, or disposal of surplus materials incidental to 
this work. The City will pay only for the Special Excavation indicated on the Plans, called for in 
the Special Provisions, or ordered by the Engineer. The City will pay for accepted quantities at 
the Contract prices as follows: 
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 Item Unit Description 
 
 210 Cubic Yards Special Excavation 
  (Cubic Meters) 
 
 

Item 211  Special Fill Materials 
 
 211.01  Description.  Furnish and place Special Fill material upon the express direction of 
the Engineer when the Work requires this particular type of material and it is not available from 
excavation on the improvement. Special Fill material is granular material as defined in 703.11 
that will compact solidly under wetting and rolling. Place Special Fill material in strict accordance 
with the applicable provisions of 603.10 and 703.11. 
 
 211.02  Method of Measurement.  The City will measure Special Fill material by the 
number of tons (metric tons) incorporated in the complete and accepted work. Turn in to the 
Engineer each day certified weight bills showing the number of tons of material furnished. The 
foreman on the job and the Inspector must sign each slip. 
 
 Where the Special Fill material is used to backfill a sewer trench, the City will measure the 
number of tons (metric ton) used above the initial backfill one foot (300 mm) above the pipe, to 
the subgrade and for the maximum trench width allowed for sewers in street area, as shown on 
Standard Drawing Acc. No. 49032. For conversion of volume to tons (metric tons) for payment 
under this Item, Bank Run Gravel is considered to weigh 3,400 pounds per cubic yard (1,179 
kg/m³). 
 
 211.03  Basis of Payment.  The City will pay for accepted quantities at the Contract 
prices as follows: 
 
 Item Unit Description 
 
 211 Tons Special Fill Material 
   (Metric Tons)
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250  PAVEMENT REPAIRS 
 

Item 251  Partial Depth Pavement Repair 
 
 251.01  Description.  Add: 
 
 Adhere to Engineering Division Standard Drawing Accession No. 21513. 
 
 251.02  Removal of Existing Pavement.  Delete the second and last sentence of the 
first paragraph. 
 
 251.03  Placement of Asphalt Concrete.  Replace the first sentence in the third 
paragraph with the following: Thoroughly compact the final lift using a steel wheel roller that 
conforms to 401.13. Delete the fifth paragraph. 
 
 251.05  Basis of Payment.  Delete the words “aerosol spray paint” and “cover aggregate” 
from the first paragraph.  Substitute the words “asphalt sealant” for “seal coat” in the first 
paragraph. 
 
 

Item 252  Full Depth Rigid Pavement Removal 
and Flexible Replacement 

 
 252.01  Description.  Add: 
 
 Adhere to Engineering Division Standard Drawing Accession No. 21512.  The minimum 
depth of the full depth asphalt concrete repair is 12 inches. 
 
 252.02  Removal of Existing Rigid Pavement.  Delete this section and substitute: 
 
 Conform to the first two paragraphs of 255.03, except aerosol spray paint will be supplied 
by the City. 
 
 252.03  Correction of the Subgrade.  Add the following:  Excavate subgrade or subbase 
material to achieve the minimum 12 inch repair thickness.  
 
 252.04  Placement of Asphalt Concrete.  Replace “pneumatic tire roller” in the first 
sentence of the third paragraph with “steel wheel roller”. 
 
Add to the fourth paragraph:  Achieve an in-place density of the compacted material equal to or 
greater than 92% as determined by the City’s testing agent. 
 
Add to the end of this section:  Complete all areas of full depth pavement removal at the end of 
each day’s operation and open roadway to the normal flow of traffic. 
 
 252.05  Method of Measurement.  Delete the second paragraph of this section. 
 
 252.06  Basis of Payment.  Delete the words, “including aerosol spray paint”, in the first 
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paragraph.  Add to the first paragraph:  Payment for this item includes the necessary full depth 
pavement sawing.  
 
 

Item 253  Pavement Repair 
 
 253.01  Description.  Delete the second paragraph of this section and replace with:  
 
 The minimum depth of the full depth asphalt concrete repair is 12 inches. 
 
 253.02  Removal of Existing Pavement.  Delete the second sentence of the first 
paragraph.   Add the following:  Excavate subgrade or subbase material to achieve the 
minimum 12 inch repair thickness. 
 
 253.03  Placement of Asphalt Concrete.  Delete this section and replace with 252.04 as 
amended in this Supplement. 
 
 253.05  Basis of Payment.  Delete the words, “including aerosol spray paint”, in the first 
paragraph. 
 
 

Item 254  Pavement Planing 
 
 254.03  Planing.  add the following: 
 
 Upon completion of the planing work, place temporary asphalt wedges along all butt joints, 
driveways, and curb ramps. Immediately tack and place a compacted 448, Type 1 hot-mix 
asphalt wedge around all exposed utility castings within the planed area. For castings exposed 
up to two inches, place a wedge with a minimum diameter of six feet around the casting. For 
castings exposed greater than two inches, place a wedge with a minimum diameter of eight 
feet around the casting. 
 
 254.07  Basis of Payment.  Add at the end of the first sentence: 
 
“, or for the placement and/or removal of asphalt wedges described in 254.03.” 
 
Delete the second sentence of this section. 
 

Item 255  Full Depth Rigid Pavement 
Removal and Rigid Replacement 

 
 255.03  Removal of Existing Pavement.  Delete the second sentence of the first 
paragraph. Delete all but the last sentence in the third paragraph and delete the fourth 
paragraph of this section. 
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 255.07  Wearing Course Replacement.  Replace “Item 301 or 448 Type 2” in the first 
sentence with “Item 448 Type 1”. In the second sentence, replace “any of the roller types” with 
“a steel wheel roller”. 
 
Add to the second paragraph, “unless the repair is covered with an overlay”. 
 
Add to the beginning of the fourth paragraph, “If the Contract does not include resurfacing,” 
 
 255.09  Method of Measurement.  Delete the second paragraph of this section. 
 
 255.10  Basis of Payment.  Delete the words, “including paint” and substitute “sawing 
pavement full depth;”. 
 
In the fourth paragraph delete “Item 301 or”.  
 
 

Item 256  Bonded Patching of Portland Cement Concrete Pavement 
 
 
 256.04  Removal of Unsound Concrete.  Delete the second sentence of the first 
paragraph. 
 
Add to the first sentence of the second paragraph:  “using a diamond saw blade.”  
 
 

Item 258  Dowel Bar Retrofit 
 
 258.04  Construction.  Delete the second sentence of the first paragraph. 
 
 258.06  Basis of Payment.  Delete the words, “including paint”, from the first sentence.
 



300  BASES 
 
 

Item 304  Aggregate Base 
 

 304.02  Materials.  Add: 
 
 The use of crushed recycled concrete is prohibited unless the Special Provisions, Detailed 
Provisions or the General Notes specifically permit it. 
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400 FLEXIBLE PAVEMENT 
 
 

Item 401  Asphalt Concrete Pavements - General 
 
 401.03  Materials.  Add: 
 
 703.05 Coarse Aggregate must be 100 percent crushed. 
 
 401.04  Reclaimed Asphalt Concrete Pavement (RAP).  Add the following to the third 
paragraph: 
 
 Do not use the RAP contained within the bottom one foot of the RAP stockpile in any 
asphalt concrete mixes.  
 
 401.06  Weather Limitations.  Delete the last paragraph. 
 
 401.15  Spreading and Finishing and Night Work.  Add to the seventh paragraph: 
 
 Do not seal gutters within the limits of curb ramps. 
 
 

Item 421  Microsurfacing 
 
 421.09  Test Strip.  Delete this section. 
 
 421.10  Application.  Add the following to this section: 
 
 Cover all utility castings and inlet grates before application of microsurfacing material. Upon 
completion of the work, remove protective covers and expose all castings.
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450  RIGID PAVEMENT 
 
 

Item 451  Reinforced Portland Cement Concrete Pavement 
 
 451.06  Placing Concrete.  Delete last paragraph and add the following paragraphs: 
 
 The City prepares four test cylinders from each 100 cubic yards (90m3) of concrete, or 
fraction thereof, each day. Test cylinders are made and tested in accordance with ASTM C 31 
AND C 39. Testing includes breaking one cylinder after 7 days and two cylinders after 28 days 
(one cylinder is a “hold” cylinder). 
 
 Use concrete, which develops an average seven-day compressive strength of 2,900 psi 
(20,000 kPa) and a minimum strength of 2,400 psi (16,550 kPa) and develops an average 28 
day compressive strength of 4,000 psi (27,575 kPa) and a minimum strength of 3,400 psi 
(23,450 kPa). Increase the cement content of the mix without additional cost to the City when 
cylinders fall below the average compressive strengths of 2,900 psi (20,000 kPa) (seven-day) 
and 4,000 psi (27, 575 kPa) (28-day). Pavement will be rejected when cylinders fall below the 
minimum compressive strengths of 2,400 psi (16,550 kPa) (seven-day) and 3,400 psi (23,450 
kPa) (28-day). 
 
 Plan work so that the placing of concrete proceeds from the lower to the higher points along 
the profile of the street. Concrete placement may not proceed from higher to lower points when 
the grade is more than three percent without the approval of the Engineer. 
 
 451.08  Joints.  Add after the sixth paragraph: 
 
 Plan and execute paving and sawing operations so that any paving and/or sawing work is 
not in violation of the City’s Noise Ordinance unless otherwise directed or authorized in writing 
by the Engineer. 
 
D. Contraction Joint.  Add after the final paragraph: 
 
 Construct contraction joints approximately 15 feet (4.6 m) apart unless otherwise directed 
by the Engineer, or unless otherwise indicated in the bidding documents. 
 
 451.09  Finishing.  Delete the last paragraph of this section. 
 
 451.11  Removing Forms.  Add: 
 
 Cure concrete for at least 12 hours before removing forms. Leave the forms in place for at 
least 48 hours when the temperature is below 50o F. (100 C). 
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Item 499  Concrete – General 
 
 499.06  Equipment.  Add: 
 
C. Mobile Volumetric Batching and Continuous Mixing Plant.  Provide mobile mixers 
capable of producing thoroughly mixed and uniform concrete within the specified mixing period 
and to discharge and distribute the mixture without segregation on the prepared grade as 
approved by the Engineer. 
 
 The mixing mechanisms, calibrated proportioning devices, and equipment dial scales for 
each mobile mixer to be inspected and sealed by the City approved laboratory for conformance 
with ASTM C685-71T at no cost to the City. 
 
 The Supplier's central loading plants or loading pads utilized for the loading cycle of the 
mobile mixers to meet the requirements of ASTM C94-71. 
 
 Make available to a City approved laboratory the specified recommendations of the 
equipment manufacturer in the operation of the equipment and the calibration and use of the 
various equipment control devices necessary to produce City of Cincinnati specification concrete 
during the sealing of the mixer equipment and at such other times as recalibration of controls of 
the equipment are necessary. 
 
 Comply with the strength requirements for acceptance under ASTM C685-71T for concrete 
mixed with mobile volumetric mixing plant under this item. Proportion mix to meet the design 
strength requirements of an over design factor of 1.34, consistent with obtaining a coefficient of 
variation of the tested concrete of 20 percent. Use this coefficient of variation until a history of 
use of the individual plant within a six-month period proves otherwise to the satisfaction of the 
City Engineer. 
 
 499.09  Mixing Concrete.  Delete second last paragraph. 
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500  STRUCTURES 
 
 

Item 501  Structures – General 
 
 501.04  Shop Drawings. 
 
A. Contractor Acceptance of Shop Drawings for Items 513 and 515.  Delete the 
first paragraph and substitute: 
 
 After preparing the shop drawings for Items 513 and 515, submit five copies of the shop 
drawings to the City at least 30 days before the start of fabrication. The City and/or its 
designated agent will review the shop drawings in accordance with 105.02. Do not begin 
fabrication until the shop drawings have been accepted by the City. Leave a 3-1/2 inch by 3-1/2 
inch blank space next to the title block for the review stamp. 
 
Delete the last paragraph and substitute: 
 
 Schedule the pre-fabrication meeting after the shop drawings have been accepted by the 
City. Fabrication may begin after the pre-fabrication meeting is complete. 
 
B. Fabricator Coordination of Shop Drawings for Items 516, 517 and 518.  Delete 
the second paragraph and substitute: 
 
 Submit five copies of the shop drawings to the City  at least 30 days before the start of 
fabrication. The City or its designated agent will review the shop drawings in accordance with 
105.02. Do not begin fabrication until the shop drawings have been accepted by the City. 
 
C. Shop Drawing General Requirements.  Delete the second and third paragraphs and 
substitute: 
 
 Prepare the drawings using computer aided drafting software. Print drawings to scale on 22 
x 34 inch (559 x 864 mm) sheets. 
 
 After all fabrication is completed for Items 513 and 515, furnish one set of all shop drawings 
as corrected on mylar sheets and one copy of all drawings in PDF format on CD to the Engineer. 
Name PDF files using the drawing title unless the Engineer directs otherwise. Mark drawings 
and scanned files to indicate they are part of the Record Set. 
 
 

Item 509  Reinforcing Steel 
 
 509.11  Basis of Payment.  Delete the second paragraph and substitute: 
 
 The Department will pay for accepted quantities at the Contract price as follows, unless the 
Special Provisions, the Detailed Provisions and/or the General Notes stipulate that payment for 
reinforcing steel will be included in the Contract prices for Item 510, 511, 519, 520, or the item 
specified: 
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Item 511  Concrete for Structures 
 
 511.06  Concrete Test Specimens.  Delete paragraphs A and B and substitute: 
 
A. Structures over 20-foot (6.1 m) span.  No fewer than four test cylinders from each 
200 cubic yards (150 cubic meters) of concrete, or fraction thereof, that are incorporated into 
the work each day. 
 
B. Structures of 20-foot (6.1 m) span or less.  No fewer than four test cylinders from 
each 50 cubic yards (35 cubic meters) of concrete, or fraction thereof, that are incorporated 
into the work each day. 
 
 511.17  Curing and Loading.  Delete the curing method table following the third 
paragraph and substitute: 
 

Location Curing Method* 
Superstructure Concrete Method B followed by Method A 
Concrete to which sealer is to be applied Method A 
Construction joints Method A 
Top surface of Class HP concrete deck 
superstructure concrete 

Method B followed by Method A 

Concrete with waterproofing Method A or Method B 
All other concrete Method A or Method B 
 
* Method A is water curing. Method B is membrane curing. If using Method B on areas to be 
 waterproofed, remove the curing membrane after the cure period has elapsed. 

 
 

Item 512  Treating Concrete 
 
 512.03  Sealing of Concrete Surfaces.  Delete paragraph G.1.e.  and substitute: 
 
 Unless otherwise noted in the Plans, tint so the final color is as selected by the Engineer 
from all available colors and/or hues. Limit pigment content so as not to reduce sealing 
effectiveness of the second coat. 
 
 

Item 519  Patching Concrete Structures 
 
 519.06  Placing, Finishing, and Curing of Concrete.  Add: 
 
 Notify the Engineer at least 24 hours in advance of sounding any patched area. 
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Item 520  Pneumatically Placed Mortar 

 
 520.11  Inspection and Testing.  Add: 
 
 Notify the Engineer at least 24 hours in advance of sounding any patched area. 
 
 

Item 524  Drilled Shafts 
 
 524.10   Concrete for Drilled Shafts.  At the end of the first paragraph, add: 
 
 Class C concrete according to Item 511 may be used as modified and supplemented above, 
except do not exceed the maximum water-cement ratio of 0.50. 
 
 524.14  Construction Tolerances.  Delete first paragraph and substitute: 
 
 Locate the center of the shaft within one inch (25 mm) of the designated location. Drill shaft 
so that it is plumb within 1/8 inch per foot (10 mm per meter) of length. Correct any shaft 
varying by more than the above tolerances to the satisfaction of the Engineer. 
 
 If the depth to bedrock exceeds the limits shown on the plans by more than one foot (305 
mm), cease drilling operations and contact the Design Engineer. The Design Engineer will 
assess the conditions and, if required, inform the Contractor of the additional shaft depth and 
the additional steel reinforcement requirements. 
 
 524.17  Basis of Payment.  Substitute: 
 
 “required excavation, including any excavation and benching for the drilling operations;” for 
“required excavation;”. 
 
 At the end of the first paragraph, add:  Include all costs of mobilizing and removing 
equipment in the unit Contract prices. Repair damage to the existing roadway from drilling, 
excavation or benching at no cost to the City. 
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600  INCIDENTALS 
 
 

Item 601  Slope and Channel Protection 
 
 601.08 Dumped Rock Fill.  Add the following sentence to the first paragraph: 
 
 Complete the dumped rock fill to the thickness shown on the Plans. 
 
 601.09  Rock Channel Protection.  Add the following sentence to this section: 
 
 Complete the rock channel protection to the thickness shown on the Plans. 
 
 

Item 602  Masonry 
 
 602.01  Description.  Add after the word “headwalls”: 
 
 “key blocks,” 
 
 602.02  Materials.  Replace the requirements for “Water for grout and mortar” with: 
 
 Water for grout, mortar and wetting blocks/bricks…….Cincinnati hydrant water or equal 
 
 602.03  Construction Requirements.  Add to the end of the third paragraph: 
 
 After the excavation has been made, and the sides securely supported where necessary, 
hand trim and shape the bottom of the excavation to conform to the outside of proposed 
structure. The foundation must be solid and entirely free from mud and water before 
commencing with block or brick laying. 
 
 Change the fourth paragraph as follows: 
 
 Excavate deeper if the material found at grade is not suitable for foundation. Excavate to 
provide a suitable foundation, and fill with suitable material. Payment for additional excavation 
and backfill is to be as specified in 603.05. 
 
 Change the eighth paragraph as follows: 
 
 Construct concrete headwalls, concrete cradles and other concrete masonry using the 
materials and by the methods as described under 499 and 511, and of the Class shown on the 
Standard Drawings, or of Class C if no class is specified. Reinforcing steel shall be placed as 
prescribed under 509. 
 
 Change the last paragraph as follows: 
 
 Construct block or brick walls to the thickness called for on the plans. Thoroughly wet blocks 
or bricks before placing in mortar. All block or brick used in the Work must be clean and entirely 
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free from dirt, paint, grease and all other foreign substances. Lay up with full mortar joints. Use 
mortar consisting of one part Portland cement to two parts of sand by volume. Mix the 
materials dry until the color is uniform, add water and continue mixing until a stiff 
homogeneous mass is produced. Thoroughly mix all mortar in suitable water-tight boxes or in 
approved mechanical mixers. Mix mortar in small quantities so that each batch may be used 
before it has taken its initial set. Absolutely no lime may be used in the mortar. Retempered 
mortar is that which has been remixed with or without the addition of water after the initial set 
has taken place. Do not retemper mortar under any circumstances. 
 
 Add the following paragraphs: 
 
 Spread a layer of mortar 1/2 inch (12 mm) thick upon the prepared foundation, in which 
clean wet block or brick shall be set. Lay each successive course of block or brick in a full bed of 
mortar. Lay all block or brick truly horizontal except in such structures that are built to a fixed 
grade. 
 
 In general, lay block or brick with joints pushed closely together, and filled entirely with 
mortar. Lay all block or brick with broken joints both on the sides and with the course below, 
and with the masonry thoroughly bonded together. Only whole block or brick may be used in 
the masonry, with bats being used only to fill interstices and to effect closures. Exposed 
surfaces must be smooth and even with joints neatly pointed up and thoroughly cleaned of all 
surplus mortar except where they are to be plastered. First, clean and wet surfaces that are to 
be plastered, then plaster before the masonry has set, and trowel to a dense, even finish. 
 
 

Item 603  Pipe Culverts, Sewers, and Drains 
 
 603.01  Description.  Delete the first paragraph and add: 
 
 Perform work in accordance with City of Cincinnati, MSD Rules and Regulations. Make taps 
into existing pipes with a plumber licensed by MSD. 
 
 This work consists of the construction or reconstruction of pipe culverts, sewers, and drains 
hereinafter referred to as Type A, Type B, Type C, Type D, Type E, Type F, Type G, Type H and 
Type I Conduits. Work in accordance with these specifications and in conformity with the lines 
and grades shown on the Plans or established by the Engineer. This work includes:  Excavating 
for pipes and foundations for same, including clearing and grubbing and the removal of all 
materials necessary for placing the pipe except removals listed separately; furnishing and 
placing granular or concrete bedding and CDF or granular backfill as required; constructing and 
subsequently removing all necessary cofferdams, cribs and sheeting; pumping and dewatering; 
sealing or banding all pipe joints where required; furnishing and installing all necessary pipe 
bends and branches of a type at least equal to the conduit of which they become a part; joining 
to existing and proposed appurtenances as required; and restoration of disturbed facilities and 
surfaces. 
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Add: 
 
 603.011  General.  Conduct operations so as to maintain any sewage flow uninterrupted 
throughout the construction period. Subsurface structures encountered in the prosecution of 
the work shall be protected and maintained in complete operation unless permission for their 
removal or relocation is given. 
 
 Handle sewerage, where existing sewers are to be removed, in the trench or through closed 
conduits, and not pumped, bailed or flumed over the street surface or in the gutters. Include 
any additional costs involved in maintaining this flow by pumping or by any other approved 
method, in the Contract unit price bid for the respective Items of 603 Conduit. 
 
 Locate the existing pipe at the places where the Plans provide for proposed drainage pipe to 
be connected to existing pipes both as to line and grade, before starting to lay the proposed 
pipe. Include the cost of this operation, and the cost of connecting proposed sewers to existing 
manholes or sewers in the Contract unit bid for the pertinent 603 Conduit Item. 
 
 Seal the pipe joint where connections are made between rigid and flexible pipe sections or 
between pipe sections of different kind or type of end fabrication whether; required by the 
Plans, arising from permissible use of optional materials, or encountered in connection to 
existing facilities, as required by the specifications by means of a concrete collar, Type A or 
Type B as shown on Standard Drawing Acc. No. 49031. Use adaptive couplings if the Engineer 
approves or requires them. 
 
 When bell and spigot pipe is used, any necessary pipe cut-offs will be made at the spigot 
end of the length of pipe adjacent to the end length. When tongue and groove pipe is used, the 
length of pipe adjacent to the end length shall be cut and butt joint formed with a concrete 
collar, Type A or Type B as shown on Standard Drawing Acc. No. 49031. 
 
 Include payment for concrete collars, Type A and Type B under 602 Concrete Masonry, 
unless otherwise provided in the Contract. 
 
 Plug or seal new pipes where required, in accordance with the requirements outlined in 
202.041 “Abandoned Sewers and Drainage Structures.” Include payment for this work in the 
Contract unit price bid for the pertinent 603 Conduit Item. 
 
 603.013  Building Sewers.  At the property owner’s sole cost, furnish all material and 
labor required to install the building sewers from either an existing sewer that is to remain or to 
a proposed carrier sewer, to a point beyond the limits of roadway construction. 
 
 Cooperate with the property owner to give ample opportunity to extend sewer connection 
from the existing sewer to a point beyond roadway construction limits. Include cost in the 
Contract unit price bid for the various 603 Conduit Items. 
 
 Replace all existing building sewers including; sanitary, yard, roof, basement or other similar 
pipe drains now in use, that are disturbed because of the improvement. Provide a satisfactory 
building sewer if the existing sewer is to be abandoned. Include payment for this work in the 
Contract unit price bid for the pertinent 603 Conduit Item. 
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 Reconnect any unrecorded active connection to a sewer encountered in construction, to the 
existing or proposed sewers as directed by the Engineer. Include payment for this work in the 
Contract unit price bid for the pertinent 603 Conduit Item. 
 
 Construct building sewers, either by agreement with the property owner or under the 
Contract, in accordance with all applicable provisions of 603. 
 
 Under usual conditions, lay the drain on a grade of not less than two percent, and where it 
crosses the property line, a minimum depth of seven feet (2.1 m) measured down from the 
curb grade to the flow line. Building sewers are deeper than the usual case cited above when it 
is intended that the building sewers serve low lying lots or deep cellars. The Contractor's 
attention is called to the requirements of the Cincinnati Building Code concerning building 
sewers. 
 
 In case the depth of the main sewer or the grade of the cellar is such that the depth of the 
house drain must be varied from the above figure of seven feet (2.1 m), special directions will 
be given regarding construction of the house drain. Construct building sewers as illustrated on 
Standard Drawing Acc. No. 49033. Excavate for the stack or riser beyond the sewer trench into 
firm ground in a trench or slot, which shall be a minimum of 20 inches square (500 mm x 500 
mm). 
 
 Encase the stack or riser a minimum of six inches (150 mm) of Class C concrete or four 
inches (100 mm) of brick masonry. 
 
 Defer backfilling building sewers until the Inspector obtains the elevation at the end of the 
building sewer or the vertical distance from the invert of the building sewer to the invert of the 
main sewer. 
 
 Seal the open ends of all unconnected building sewers with stoneware stoppers properly 
cemented into place. Mark the location of the ends of building sewers with wood strips not less 
than two inches by six inches (50 mm x 150 mm) in cross section and extending vertically from 
the end of the drain to a point 24 inches (610 mm) above the sidewalk grade. If at any time 
during construction the wood strips are broken or not apparent, uncover and replace them. 
When the sidewalk spaces and slopes are fine graded, cut strips to two inches (50 mm) below 
the finished grade. When the sewer branches are installed as part of a private improvement, as 
in the development of a subdivision, install the wood strips as above and protect in place until 
final inspection has been made of the improvement, at which time they may be cut down to 
ground level. 
 
 603.014  T and Y Branches.  Construct straight pipe with T-branches where directed by 
the Engineer in strict accordance with the provisions of Section 603. In laying the pipe, incline 
T-branches upward at an angle of about 45 degrees. Seal unconnected T-branches with 
stoneware stoppers properly cemented into place or seal using a stub and cap. 
 
 Keep an accurate record of the locations of all T-branches and furnish to the Engineer upon 
request. 
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 The use of a Y-branch is encouraged when it is necessary that a branch leave the main 
sewer at an angle of more than 20 degrees from the perpendicular. When there is a head end 
manhole at the terminus of a street requiring several branches to enter the sewer at various 
angles, the use of Y-branches will be required. Do not connect building sewers to a manhole 
unless the Engineer has granted specific permission. Enter the sewer through the bench the 
same as other sewers, when such permission is granted. 
 
 Use wye fittings or approved saddles for all six inch (150 mm) connections to plastic pipe. 
 
 603.015  Bends.  Install vitrified clay, plastic, or concrete bends, curves and elbows where 
required or as directed in laying or reconnecting building sewers and in the construction of 
stacks. Furnish and install in strict conformance with the applicable provisions of 603. Include 
payment for this work in the Contract unit price bid for the various 603 conduit items. 
 
 603.016  Plastic Pipe.  Meet the applicable ASTM specification requirements in all Pipe 
Manufacturer certification. Provide the inspector/engineer with certification forms, together with 
a report of the test results with pipe deliveries. Include project name, location, Contractor, and 
the test lot number on certification forms. The Engineer approval is required for the lot size. 
 
 Suitably mark all pipe and fittings to provide manufacturer's name, lot or production 
number, ASTM designation, ABS or PVC, and nominal diameter. Label all pipe with a "home" 
mark. Fittings need not contain lot or production number. 
 
 Flexible manhole joints are used with this pipe type. 
 
 603.017  Backfilling Plastic Pipe.  Install pipe in full compliance with the Recommended 
Practice for "Underground Installation of Flexible Thermoplastic Sewer Pipe," ASTM Designation 
D-2321 - latest edition. 
 
 In addition to the construction and testing procedures outlined in other sections of the 
specifications, install the pipe with deflection of the pipe less than five percent and the materials 
surrounding the pipe compacted to not less than 90 percent Proctor. The area requiring 
compaction includes the bed and side fill material and also the material placed above the pipe 
for a distance of 12 inches (305 mm) over the top of the pipe. The Engineer may require 
random compaction tests to be conducted by an independent laboratory. 
 
 If any of these tests indicate that the material has not been compacted to the required 
density, recompact material at no additional cost to the Owner. The Engineer then has the right 
to require additional compaction to the proper density without any additional cost to the owner. 
 
 603.018  Allowable Bedding and Initial Backfill Types for Plastic Pipe. 
 
 Class I - Angular 1/4 inch to 1-1/2 inch (6 to 40 mm) graded stone, including a number of 
fill materials such as coral, slag, cinders, crushed stone, crushed shells, and shells. Where any 
ungraded (one size aggregate) crushed stone, coral, or slag is used, limit size to 3/4 inch (20 
mm) maximum. Use this material when the depth of cover on the conduit is between 14 feet 
and 35 feet (4 and 11 meters). 
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 Class II - Coarse sands and gravels with maximum particle size of 1-1/2 inch (40 mm) 
including various graded sands and gravels containing small percentages of fines, generally 
granular and non-cohesive, either wet or dry. Soil Type GW, GP, SW and SP are included in this 
class as spelled out in ASTM D-2487. Use this material for conduits when the depth of cover is 
14 feet (4 meters) or less. 
 
 603.019  Deflection Testing  for Plastic and Flexible Pipe.  Provide all equipment 
(including mandrel) and materials and do all work necessary to conduct tests to determine any 
structural problems with the installed gravity sewer line. 
 
 Perform a pipe deflection test on all gravity sewer pipe installed. The maximum limit of ring 
deflection is five percent of the base inside diameter. In any area where deflections exceed five 
percent, re-excavate the trench, the pipe zone backfill and embedment and replace in 
accordance with the original specifications. If in the opinion of the Engineer, the pipe has been 
damaged, remove and replace with new pipe installed in full accordance with the specifications. 
 
 Measure all pipelines for vertical ring deflection no earlier than 30 days after completion of 
the backfill. 
 
 Provide deflection probes in accordance with the respective ASTM Specification dimensions. 
 
 Use a nine-arm mandrel having a diameter equal to 95 percent of the base diameter of the 
pipe as established in ASTM-D-3034. Perform the test without mechanical pulling devices. 
 
 603.02  Materials.  Add after the second paragraph: 
 
 The Proposal and Plans show the pipe size and kind specified to meet the requirements of 
the pertinent sections of 706 and 707. Use any of the kinds listed herein under the specified 
conduit type when the kind of pipe is not specifically itemized. Higher strength 706.01 pipe may 
be furnished where lower strength 706.01 pipe is specified, higher strength 706.02 pipe may be 
furnished where lower strength 706.01 or 706.02 pipe is specified, 706.03 pipe may be 
furnished where 706.02 pipe is specified, higher strength 706.04 may be furnished where lower 
strength 706.04 is specified, and higher strength 706.08 pipe may be furnished where lower 
strength 706.08 pipe is specified. A thicker steel of the same corrugation profile may be 
furnished for 707.01, 707.02, 707.03, 707.04, 707.05, 707.06, 707.07, 707.13, or 707.14 
conduits where a lesser thickness is permitted or specified. 
 
 Specific materials shall be as follows: 
 
 Concrete for bedding, collars 
 and encasement (Class C) ........................................... 499 & 511 
 Reinforcing steel .............................................................. 509.02 
 Sand for mortar ............................................................... 703.03 
 Bituminous pipe joint filler ................................................ 706.10 
 Granular material for bedding and 
 backfilling shall be durable 
 gravel, sand, slag or crushed stone 
 meeting grading requirements of ...................................... 703.17 
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 or granulated slag ............................................................ 703.08 
 or bank run gravel ............................................................ 703.20 
 Resilient and Flexible gasket joints 
 (concrete, sewer and culvert) ............................................ 706.11 
 Vitrified clay, B and S ....................................................... 706.12 
 
 The kinds of pipe permitted for each of the designated types of conduit shall be as follows: 
 
 Type A Conduits 
 
 Non-reinforced concrete pipe (Class 3) .............................. 706.01 
 Reinforced concrete pipe (Class II minimum) ..................... 706.02 
 Reinforced concrete pipe with S stirrups ............................ 706.15 
 Reinforced concrete elliptical pipe 
 (Class II minimum) ........................................................... 706.04 
 Reinforced concrete pipe, vitrified clay lined. ...................... 706.05 
 Vitrified clay pipe (extra strength only) .............................. 706.08 
 Structural plate corrugated steel structures ........................ 707.03 
 
 Type B Conduits 
 
 Non-reinforced concrete pipe (Class 3) .............................. 706.01 
 Reinforced concrete pipe (Class II minimum) ..................... 706.02 
 Reinforced concrete pipe with S stirrups. ........................... 706.15 
 Reinforced concrete elliptical pipe 
 (Class II minimum) ........................................................... 706.04 
 Vitrified clay pipe (extra strength only) .............................. 706.08 
 Plastic Pipe ................................................................... 707.171* 
 Plastic Pipe .................................................................... 707.19* 
 

*Use this material for sanitary and combined sewer only when depth of cover is less than 35 
feet (10 meters). 

 
 Type C Conduits 
 
 Non-reinforced concrete pipe (Class 3) .............................. 706.01 
 Reinforced concrete pipe (Class II minimum) ..................... 706.02 
 Reinforced concrete pipe with S stirrups ............................ 706.15 
 Reinforced concrete elliptical pipe 
 (Class II minimum) ........................................................... 706.04 
 Vitrified clay pipe (extra strength only) .............................. 706.08 
 Plastic Pipe ................................................................... 707.171* 
 Plastic Pipe .................................................................... 707.19* 
 
 *Use this material for sanitary and combined sewer only when depth of cover is less than 35 
 feet (10 meters). 
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 Type D Conduits 
 
 Non-reinforced concrete pipe (Class 3) .............................. 706.01 
 Reinforced concrete pipe (Class II minimum) ..................... 706.02 
 Reinforced concrete pipe with S stirrups ............................ 706.15 
 Reinforced concrete elliptical pipe 
 (Class II minimum) ........................................................... 706.04 
 Vitrified clay pipe (extra strength only) .............................. 706.08 
 Galvanized corrugated steel conduits, 
 Type I and II ................................................................... 707.01 
 Galvanized corrugated (3 x 1) steel conduits ...................... 707.02 
 Structural plate corrugated steel structures ........................ 707.03 
 
 Type E Conduits 
 
 Non-reinforced concrete pipe (Class 3) .............................. 706.01 
 Reinforced concrete pipe (Class II minimum) ..................... 706.02 
 Reinforced concrete elliptical pipe 
 (Class II minimum) ........................................................... 706.04 
 Concrete drain tile (12" [0.3 m] and under), 
 extra quality ..................................................................... 706.07 
 Vitrified clay pipe (extra strength) ..................................... 706.08 
 Clay drain tile (12" [0.3 m] and under), extra quality .......... 706.09 
 Galvanized corrugated steel conduits, 
 Type I and II ................................................................... 707.01 
 Galvanized corrugated (3 x 1) steel conduits ...................... 707.02 
 Corrugated aluminum pipe underdrains, 
 without perforations .......................................... 707.21 or 707.22 
 
 Type F Conduits 
 
 Galvanized corrugated (2-2/3 x 1/2) steel 
 conduits, Type I and II ..................................................... 707.01 
 Galvanized corrugated (3 x 1) steel conduits ...................... 707.02 
 Corrugated aluminum alloy pipe underdrains, 
 without perforations .......................................... 707.21 or 707.22 
 
 Type G Conduits 
 
 Cast Iron Pipe .................................................................. 707.18 
 Ductile Iron Pipe .............................................................. 707.20 
 
 Type H Conduits (Inlet Connections) 
 
 Non-reinforced concrete pipe (Class 3) .............................. 706.01 
 Vitrified clay pipe (extra strength only) .............................. 706.08 
 Reinforced concrete pipe (Class II minimum) ..................... 706.02 
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 Type I Conduits (House Drains) 
 
 Non-reinforced concrete pipe (Class 3) .............................. 706.01 
 Vitrified clay pipe (extra strength only) .............................. 706.08 
 Plastic Pipe .................................................................... 707.45* 
 Plastic Pipe .................................................................... 707.47* 
 
 *Use this material for sanitary and combined sewer only when depth of cover is less 
 than 35 feet (10 meters). 
 
Add: 
 
 603.05  Excavation.  Delete this section and replace with: 
 
 Excavation includes the loosening, handling, re-handling, removal, filling and disposal of any 
and all materials, wet or dry, including gumbo, quicksand, hardpan, shale, rock, roadway 
pavement and all unforeseen obstacles. 
 
 Construction In or Under Embankments.  Where pipe sewers are to be placed within 
or beneath an embankment, and the upper extremity of the pipe will be less than three feet 
(914 mm) below the surface of the original ground, construct the embankment to an elevation 
of at least three feet (914 mm) above the upper extremity of the pipe, or to the surface of the 
completed embankment if less than three feet (914 mm) above the upper extremity of the pipe, 
before trenching for the pipe. Then excavate the trench to the minimum width necessary for 
placing the pipe and backfilling properly. Lay the pipe and backfill the trench before additional 
embankment is placed thereon. 
 
 Open Cuts.  Open cut or trench all excavations except where trench-less construction is 
required on the Plans. Unless so required, no trench-less construction will be permitted except 
by written permission or order obtained from the Engineer before beginning the work. The City 
reserves the right to rescind such order at any time during the progress of the Work. 
 
 Widths and Depths.  Excavate sufficient width and depth to permit and facilitate 
construction to the lines, grades and dimensions shown on the Plans, and for sheeting, bracing, 
pumping, draining and other construction operations. In construction of pipe sewers, excavate 
trenches to the widths and depths governed by control dimensions for typical trenches shown 
on Standard Drawing Acc. No. 49032. 
 
 Extra Excavation and Refill.  If any excavation is carried below the required depth, 
remove the loosened material and fill the extra space with concrete of the same class as that to 
be used in the bottom of the structure or as specified for bedding on Standard Drawing Acc. 
No. 49032 without additional cost to the City. 
 
 The foundation for the conduit bed shall be firm for its full length. Where unstable material 
is encountered below the foundation, remove to the depth directed by the Engineer under the 
conduit and for a width on each side equal to the diameter or span of the conduit and replace 
with granular material. Remove rock or boulders encountered at the conduit bed at least six 
inches (150 mm) below the bottom of the conduit and replace with granular material. 
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 The proposed elevations of manholes and pipes and the estimated lengths of pipe may be 
adjusted by the Engineer during construction. 
 
 Change the flow line, not to exceed one foot (305 mm), or remove unsuitable material at 
the direction of the Engineer in an amount not to exceed one foot (305 mm), at the same 
Contract bid price. 
 
 When the flow line is lowered more than one foot (305 mm) or if it becomes necessary to 
remove more than one foot (305 mm) of unsuitable material below the bottom of the trench, 
compensation will be provided therefore under 210 and 211. 
 
 Length of Openings.  Conform the length of all openings to the limits shown on the Plans. 
The lengths of all openings is subject to the review and approval of the Engineer. 
 
 Sheeting and Bracing.  Furnish, place and maintain such sheeting and bracing as may be 
required by the Site Safety Plan, OSHA requirements, or the opinion of the Engineer, to 
securely support the sides and ends of the excavations, and to prevent injury to the structure 
being built or to persons or property. If at any time the City so orders, install such additional 
sheeting and bracing as the Engineer may consider necessary. Compliance with such orders or 
failure on the part of the City to issue such orders does not release the Contractor from liability 
for damages resulting from weak or insufficient sheeting, nor from responsibility for protecting 
The Work and adjacent property from damage. Immediately and compactly fill the voids 
appearing outside the sheeting with suitable material in a satisfactory manner. Sheeting and 
bracing may be left in place unless otherwise ordered by the Engineer. Never remove sheeting 
and bracing until sufficient backfill has been placed to provide ample support to the sides of the 
excavation as determined by the Engineer. When sheeting is left in place, cut it off at least six 
feet (1.83 m) below the proposed finished surface if within the roadway or at least three feet 
(914 mm) below the proposed finish surface if beneath the sidewalk space. Sheeting and 
bracing ordered left in place is paid for under 504. 
 
 Disinfection.  If a portion of the excavation consists of decomposed or obnoxious material, 
thoroughly and satisfactorily disinfect or deodorize the objectionable material where 
consideration of the health, safety or convenience of the public, or the workers requires such 
action, or when so directed by the Engineer. 
 
 Add: 
 
 603.051  Tunneling.  Construct sewer tunnels only when tunneling is shown on the Plans. 
Unless so indicated, do not tunnel except by written permission or order obtained from the 
Engineer before beginning the tunneling work. The City reserves the right to rescind such order 
or permit at any time during the progress of the work. All of the details of tunnel construction 
are subject at all times to the approval of the Engineer.  
 
 Conform the length of open tunnel at any time to the limits shown on the Plans or 
determined by the Engineer. Do not commence excavation for tunneling until lumber for 
sheeting and bracing, or liner plates, have been delivered to the work site. The liner plate 
diameter shown on the Plans has been determined to permit a maximum mining deviation of 
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three inches (75 mm) from true line and grade. Correct any deviation greater than three inches 
(75 mm) by reaming, so that the pipe may be laid to true line and grade in the tunnel. 
 
 Tap one plate in each course of liner plates for a two-inch (50 mm) grout nipple closed by a 
screw plug. Stagger grout nipples circumferentially. Grout as necessary to back up liner plates 
and fill voids. Carry out all grouting as directed by the Engineer. 
 
 Construct tunnels in strict conformity with the details shown on the Plans or approved by 
the Engineer. Keep the width or height of the tunnel a minimum of 54 inches (1.4 m). Firmly 
hold the sides and roof of the tunnel in place by such sheeting and timbering or liner plates as 
may be required to fully protect the structures and the workers, and prevent settlement of 
pavements, walks, curbs, buildings, or other structures. If at any time the City so orders, install 
additional sheeting, bracing or other supports as the Engineer may consider necessary, but 
compliance with such orders or failure on the part of the City to issue such orders in no case 
releases the Contractor from liability for damages resulting from weak or insufficient supports, 
nor responsibility for protecting The Work and adjoining property from damage. Immediately 
and compactly fill voids between the tunnel lining and top and sides of the excavation with 
suitable material in a satisfactory manner. Wedge sheeting boards tightly against the top and 
sides of the excavation. The haphazard sheeting and bracing of tunnel walls and roof is not 
permitted. Keep the completed tunnel lining as near as practicable to the working face and at 
no time more than six feet (2 m) from the face of the tunnel. Keep the face sheeted and braced 
and the main sheeting ahead of the excavation when soft or running material is encountered in 
excavation. Under such conditions, it may be necessary to install liner plates with the use of a 
needle beam. Under extreme conditions, it may be necessary for the Contractor to furnish and 
use a tunnel shield. 
 
 Leave in place the liner plates or sheeting and bracing of all tunnels without extra 
compensation. 
 
 Ventilate all tunnels adequately and light sufficiently to insure proper construction and 
inspections. 
 
 Backfill tunnel entirely with concrete containing a maximum of 12 ft3 (0.34 m3) of aggregate 
per sack of cement, mixed to a zero slump and well compacted after placing. Use  a minimum 
of three sacks of cement per cubic yard (4 sacks per m3) of concrete. Ram the top portion of 
the concrete backfill tightly against the top and sides of the tunnel lining. 
 
 Payment for sewers constructed in tunnel is made in accordance with the provisions of the 
pertinent 603 Conduit item, and in addition, the price bid per linear foot covers and includes 
furnishing and placing sheeting and bracing or liner plates, tunnel shafts, and furnishing and 
placing concrete for tunnel backfill. 
 
Add: 
 
 603.059  Video Taping of installed Sewers.  This item shall be used for verifying the 
integrity and water tightness of the final installed main line sewers following the leakage and 
deflection testing. Complete the required videotape after deflection testing, if required, and 
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receive MSD approval prior to placement of the final pavement course. Perform this work as 
listed below: 
 
A. General.  Visually inspect the mainline sections of the newly installed conduit by means 
of closed-circuit television. Inspect one section at a time while suitably controlling the flow in 
the section being inspected. Dewater and suitably isolate by plugs sections not replaced in-line 
with active sewer flow in order to eliminate flow during video inspection. 
 
 Use a television camera specifically designed and constructed for such inspection with 
minimum capabilities of color, pan and tilt rotating head. Provide sufficient lighting for the 
camera to allow a clear picture of the entire periphery of the pipe. Provide camera that is 
capable of operating in 100 percent humidity conditions. Provide camera, television monitor, 
and other components of the video system capable of producing picture quality to the 
satisfaction of the Sewer Department (MSD or SMU) representative. 
 
 Move the camera through the line in either direction at a moderate rate, stopping when 
necessary to permit proper documentation of the sewer’s condition. Do not exceed camera 
pulling speed of 30 feet per minute. Move the camera through the sewer line using manual 
winches, power winches, TV cable, and powered rewinds or other devices that do not obstruct 
the camera view or interfere with proper documentation of the sewer conditions. 
 
 When manually operated winches are used to pull the television camera through the line, 
utilize telephones or other suitable means of communication between the two manholes of the 
section being inspected to insure good communications between members of the crew. 
 
 The importance of accurate distance measurements is emphasized. Use above-ground 
means (meter device) for measurement for location of defects. Do not mark on the cable, or 
the like, which would require interpolation for depth of manhole. Verify accuracy of the distance 
meter using a walking meter, roll-a-tape, or other suitable device satisfactory to the MSD or 
SMU representative. Accuracy of distance meter is subject to approval by MSD or SMU 
representatives. 
 
B. Documentation.  Conform to the following guidelines for videotapes that are 
submitted to MSD or SMU: 
 
 1. Video Tape.  The final project videotapes must be continuous and metered from 
manhole to manhole. 
 
 2. Log Sheet.  All tapes must be accompanied by written log sheets using the same format 
shown on “MSD TV Investigation” log sheets. 
 
 3. Audio.  All tapes must include an audio track, stating conditions in the mainline such as 
sewer service connections, infiltration/exfiltration, cracked pipe, open joints, condition of 
manholes, bellies, ponding, or other conditions encountered during the filming. 
 
 4. Drawing.  A drawing must be included on the log showing street location, names, 
houses and house numbers, and other topography of interest. The drawing must show 
approximate north arrow. 
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 5. Location of Lines.  The log sheet must show the location of sewer lines and diameter of 
lines and location of manholes in relation to other site features (roads, houses, etc.). 
 
 6. Flow Direction.  Must indicate direction of flow in line (when in service) being televised. 
 
 7. Depths.  Must show depth of each manhole. 
 
 8. Weather.  Note the weather conditions at the time of the work; this could affect the flow 
conditions. 
 
 9. Location of Job.  Must give accurate location of job, including area of County or City 
(e.g., City of Silverton). 
 
 10. Pipe.  Must give pipe diameter, pipe material type, length of pipe, and section being 
televised. 
 
 11. Name of Person Doing Video Work.  Identify person actually doing the video work as 
well as the name of the Contractor. 
 
 12. Manhole Terminations.  The post construction video must show the end of the 
completed line at each manhole. 
 
C. Submittals.  Submit the project tape documenting the condition of all sections of main 
line sewer after corrections have been addressed. Submit prior to final payment for sewer pipe 
installed. 
 
D. Photographs.  Take photographs at the request of the District. Take instant 
developing, 35 mm, or other standard-size photographs of the television picture of 
representative problems. 
 
E. Purpose.  The purpose of video tape recording shall be to supply a visual and auditory 
record of problem areas of the lines that may be re-played. Videotape recording playback shall 
be at the same speed that it was recorded. Slow motion or stop-motion playback features may 
be supplied at the option of the Contractor. Have all videotapes and necessary playback 
equipment readily accessible for review by the District representative during the project. 
 
 603.06  Bedding.  Delete this Section and substitute: 
 
 Conform the conduit bedding to one of the classes specified. When no bedding class is 
specified, conform the conduit bedding to Class B. 
 
 Class A. Bedding - consists of a continuous concrete cradle conforming to the plan details. 
 
 Class B. Bedding - consists of a bed of granular material having thickness as shown on 
Standard Drawing Acc. No. 49032.  
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 Shape the layer of bedding material to fit the conduit for at least ten percent of the vertical 
diameter of the conduit and shape recesses to receive the bell of bell-and-spigot pipe. 
 
 603.07  Laying Conduit.  Add: 
 
 Lay the lower segment of the conduit so that it is in full contact with the shaped bedding 
throughout its full length. Orient longitudinal laps or seams to the sides in metal conduits. Lap 
the circumferential seams on the inside of the pipe in the direction of flow. 
 
 Begin and end all Type A conduits with pipe ends as normally fabricated by the 
Manufacturer. If field cutting is found to be necessary, locate the cut end at an interior joint and 
provide a cradle, collar, or band to assure a stable joint. 
 
 Erect 707.03 structural plate corrugated steel structures in accordance with the 
requirements of 522.03. 
 
 Place 706.02 reinforced concrete pipe with elliptical reinforcement and 706.04 reinforced 
concrete horizontal elliptical pipe with single cage reinforcement, with the reinforcement 
markings along a vertical plane. Place 706.03 reinforced concrete pipe with auxiliary supports 
along the centerline of the auxiliary support system, in a vertical plane. 
 
 Where called for on the plan, encase conduits with specified thickness of Class C concrete 
meeting the requirements of 511. Include furnishing and placing the concrete encasement and 
any forming and/or additional excavation required in the unit price bid for the conduit to which 
it applies. 
 
 Lay pipe in a dry trench. Lay pipe only when the Inspector is present. 
 
 Curves having a radius of ten or more times the internal diameter of the pipe for sewers 30-
inch (760 mm) and larger may be built of radius pipe cast to fit the curve. The center of the 
first radius pipe must come within one foot (305 mm) of the point of curvature even if it 
requires the cutting of pipe. 
 
 Conduct operations so as to maintain at all times sewer flows through existing facilities to 
be replaced until new facilities are completed and placed in use. 
 
 603.08  Joining Conduit.  Delete everything after first sentence and add: 
 
 Provide water-tight joints for all types of conduit, except as noted below. Provide seal with 
resilient and flexible compression joints, or approved equal, as determined by the Director. Joint 
seals shall meet ASTM C-443 and C-361. Bituminous pipe joint filler is not permitted. 
 
 Where Aluminized Type 2, corrugated metal pipe is permitted to be used for driveway 
culvert, provide coupling bands having corrugations matching those of the pipe ends. 
 
 Type E Conduits have open joints. 
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 Remove all dirt or cement from the inside of the pipe and leave joints smooth after 
placement is complete. Test to insure proper alignment and grade with a straight edge before 
placing if two or more joints are jointed and sealed into units. Use push-on type joints; Tyton, 
Super Bell-tite, or approved equal when cast iron or ductile iron pipe is used for gravity sewers. 
 
 Use mechanical joints when cast iron or ductile iron pipe is used for force mains or pressure 
sewers. 
 
 Follow specification 706.11 or 706.12 for resilient and flexible gaskets. 
 
 Protect completed joints against rapid drying by suitable covering material when Portland 
cement mixtures are used. 
 
 Inspection of the conduit is required before any backfill is placed. Re-lay or replace any pipe 
found to be out of alignment, unduly settled, or damaged. 
 
 603.10  Backfilling.  Add: 
 
 Backfilling covers the replacing of the excavated materials after the sewers and other 
structures have been built, and the proper grading and shaping of the surface of the backfill. Do 
not backfill over completed sewers and structures until they have been inspected and approved. 
Do not backfill without permission from the Engineer. Backfill pipe sewers immediately after 
they have been inspected and approved. Prosecute backfilling operation as The Work 
progresses and keep completed as near to the end of the completed sewer as practicable. 
 
 Rubbish, muck, or other unsuitable materials will not be permitted for backfilling material. 
Do not use stones and shale exceeding one-half cubic foot (0.0034 m3) in volume in the backfill 
and separate stones and shale that are in the backfill by at least six inches (150 mm) of earth. 
 
 Do not use fill material consisting of rocks, frozen lumps, foreign matter and particles in 
excess of three inches (75 mm) in size when corrugated metal pipe is used. Local site material 
is adequate if sufficiently compacted at controlled moisture content. Do not use highly plastic 
silts and clays, organic silts or peats as backfill materials. Place backfill material below the 
haunches of the pipe and tamp to the specified density. Place an additional six to eight inch 
(150 mm to 200 mm) layer on each side of the pipe and compact. Backfill all conduits, except 
Type E, evenly on both sides of the pipe and to a minimum depth of one foot (305 mm) above 
the pipe for the full width of the trench with granular material placed in layers and 
pneumatically tamped. In placing and tamping the initial backfill around the pipe sewer, 
exercise care so as to not disturb the line and grade of the pipe. Hold stepping on or working 
over pipe sewers to an absolute minimum until they have been covered with the initial backfill. 
 
 When the top of the trench is above the top of a Type A, Type B, Type H, or Type I conduit, 
use granular backfill material above the initial backfill, and compact it to the top of the trench in 
layers not to exceed four inches (100 mm) in thickness with mechanical tampers. 
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 Use Controlled Low Strength Material (CLSM) above the initial granular backfill to the top of 
the trench when: 
 
1) The trench is located anywhere in the existing or proposed Right-of-Way. 
 
2) Any part of the trench is within two feet (610 mm) of the edge of the future or proposed 
Right-of-Way; and 
 
3) In crossings of street pavement or driveway extending at the angle of repose, but at least 
two feet (610 mm) beyond the street or driveway pavement. 
 
 For areas outside these limits, water may be used to compact granular material if 
satisfactory drainage is provided for the free water. When compacting with water, place the 
granular material in layers not exceeding 12 inches (305 mm) loose depth. Saturate each layer 
thoroughly with water by flooding or jetting. In lieu of the above requirement for backfilling the 
full depth of the trench with granular material, backfill portions of deep trenches more than four 
feet (1.2 m) above the top of the conduit with suitable soil or granular embankment material, 
provided that such portions of the trench are sufficiently wide to accommodate the use of heavy 
compaction equipment. Meet the requirements of 203 pertaining to embankment construction 
for such equipment. 
 
 Place and compact proper embankment material for a width on each side of the conduit, 
equal to at least twice the diameter of the conduit, or 12 feet (3 m), whichever is less, and for a 
minimum depth of three feet (914 mm) over the top of the conduit when the top of a Type A or 
Type B conduit is above the top of the trench and is not in a proposed embankment. Place 
granular material one diameter or four feet (1.2 m), whichever is less, on each side of the 
conduit. Compact in layers not exceeding four inches (100 mm) in thickness with mechanical 
tampers. Place the remainder of the embankment material in accordance with the requirements 
of 203. 
 
 Follow the procedure outlined above when the top of a Type C, Type D, Type F or Type G 
conduit is above the top of the trench and is not in a proposed embankment, except that 
granular material will not be required. 
 
 Use suitable soil or granular material placed in layers not exceeding four inches (100 mm) in 
thickness, and compact with mechanical tampers above the initial backfill for Type D, Type F 
and Type G conduits. Compact the soil as required by 203. 
 
 Use suitable soil or granular material above the initial backfill for Type C conduit. 
Consolidate by thoroughly jetting with water. Consolidate trenches over 14 feet (4.3 m) in 
depth by jetting in two equal layers. 
 
 For jetting other than granular material, insert a hose not smaller than 1-1/2 inch (40 mm) 
in diameter and a nozzle not smaller than one inch (25 mm) diameter and not shorter than 2/3 
the depth of the trench carrying water at a minimum pressure of 40 pounds per square inch 
(300 KPa) into the backfill in a uniform pattern to obtain maximum consolidation. After the final 
jetting of the trench, leave the backfill to settle and to permit drainage of impounded water. 
Include a water removal system, either natural or mechanical, in the typical jetting procedure. 
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Place at intervals not exceeding 500 linear feet (152.4 m) of trench. Raise settled trench 
surfaces to grade by filling with approved fill material and compacting to a density equal to that 
of adjacent ground. 
 
 Use suitable granular material to backfill above the bedding for Type E conduits. Compact 
with mechanical tampers. Tamp solidly under and around the pipe to a height above the flow 
line, equal to two-thirds of the diameter by the use of proper tools. Place the backfill to a depth 
of 12 inches (305 mm) above the top of the pipe carefully with shovels. Do not dump or shove 
directly into the trench. Do not use stones larger than four inches (100 mm) in diameter in this 
part of the backfill. If the granular material, in the judgment of the Engineer, is of a 
composition such that it will enter the joints of the pipe, wrap the joints with strips of tarred 
paper or tarred burlap, four inches (100 mm) in width. Pack backfill material around the paper 
or burlap to prevent its displacement. The above operation will generate no additional 
compensation for the Contractor. 
 
 Construct a uniform embankment over the sewer to a minimum depth of three feet (914 
mm) above the crown, when the crown of the sewer is less than three feet (914 mm) below the 
ground surface. Excess excavated material may be used for this purpose. If there is not enough 
excess material, the Contractor shall furnish additional approved material without cost to the 
City. 
 
 Grade the surface of all backfill neatly and evenly to conform to the existing ground. 
 
 Place sufficient backfill to provide ample support for the sides of the excavation as directed 
by the Engineer before removing sheeting and bracing. Backfill with suitable material any 
cavities and voids exposed by, and resulting from, the removal of sheeting.  
 
 Do not operate heavy earth moving and compaction equipment closer than one pipe 
diameter, or six feet (1.8 m), whichever is greater, on each side of the conduit until placing and 
properly compacting a cover of four feet (1.2 m) over the top of the conduit. Lightweight dozers 
and graders may be operated over culverts having two feet (610 mm) of compacted cover. 
 
 Include payment for backfilling in the unit price bid for various 603 items. 
 
 603.12  Clearing Site and Restoring Damaged Surfaces.  Add: 
 
 Immediately remove and dispose of all surplus materials including dirt and rubbish after the 
backfilling has been completed, as prescribed in 105.16 and 105.17. Unless otherwise called for 
on the plans, replace all pavement, sidewalks, sod or other surfaces disturbed, to a condition 
equal to or better than that existing before the work was started, or as specified in the "Street 
Restoration Book", furnishing all materials, labor, equipment, etc. 
 
 Perform the work where construction crosses private property in conformity with all 
agreements between the City and the owners. The Contractor is presumed to have examined 
these agreements before submitting the Proposal. Whether or not such an agreement exists,  
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replace or restore in a good and professional manner, all property removed, damaged, or 
destroyed in accordance with the following provisions: 
 
A. Fulfill all work or requirements as noted on the Plans or called for in the Special or Detail 
Provisions, or the General Notes. 
 
B. Replace or restore all fences, walks, driveways, utility or sewer lines, buildings or other 
structures removed, damaged or destroyed. Protect, replace, or restore all trees, shrubs, 
bushes, and other landscaping improvements, except where noted otherwise on the plans. Take 
into consideration existing shrubs or hedges crossing a permanent right-of-way or fence. 
Restore these as provided in the first sentence of this paragraph. 
 
C. Where the work is in an area maintained as a lawn, garden, play field, fairway, etc., 
remove the top soil and keep separate. For restoration, grade the surface of the area disturbed. 
Remove any stones, harrow, and cover with a minimum of four inches (100 mm) of acceptable 
topsoil. Hand rake and fine grade the topsoil then restore with similar cover vegetation. 
 
D. Where the work is in an area such as a pasture, meadow, or cultivated field, remove the 
top soil and keep separate. For restoration, grade the surface of the area disturbed, remove any 
stones, harrow, and replace topsoil. 
 
E. When the work is in a ravine or other rough terrain, leave the premises in a neat and 
orderly condition Remove rubbish, construction materials and equipment. Grade, remove, or 
level off surplus excavation. 
 
 Perform all work under this item at no additional cost to the City by including it in the 
price bid for the various items of work. 
 
 603.14  Methods of Storm Sewer Measurement.  Add: 
 
 Change the location of an appurtenance or an open-end pipe with the approval of the 
Engineer to accommodate full conduit sections, by measuring the length to the planned location 
or the changed location, then implementing whichever results in less cost to the City. When 
repairing a conduit on storm sewers, the length of conduit to be paid for shall be the actual 
number of linear feet (m) measured from the internal face of the appurtenant structure to the 
point of connection with the existing conduit. When changing the location of an appurtenance, 
measure the length of conduit to the internal face of the appurtenance. 
 
 The City will pay for video taping sewers on a lump sum basis for all sanitary or combination 
main line sewers video taped complete, including any retaping, all repairs, and final report 
preparation and submittal. 
 
 603.15  Basis of Payment.  Add: 
 
The number of tee branches ordered and accepted will be paid for at the Contract unit prices 
bid. The video taping of installed sewers, will be paid at the Contract unit price. 
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 Payments will be made under: 
 
 Item Unit Description 
 
 603 Each T-branches 
 603.029 Lump Sum Video Taping of Installed Sewers 
 
 

Item 604  Manholes, Catch Basins, Inlets, Inspection Wells, 
Junction Chambers or Monuments 

 
 604.02  Materials.  Add: 
 
 The City will furnish replacement of castings broken and/or needing replacement due to no 
fault of the Contractor. Obtain replacements at the appropriate City Storage Yard. Include the 
cost of hauling castings in the unit price bid for this item. 
 
 604.03  Construction Methods, General.  Add in the first paragraph, fifth sentence 
after the word “manholes” the words “, except where the manhole is located within the street,” 
 
Delete the second paragraph and add: 
 
 There will be no additional payment for any inlets or manholes where the structure 
elevation is changed four feet (1.2 m) or less. If the structure elevation is changed more than 
four feet (1.2 m), compensation or deductions for the work involved, whether increased or 
decreased, will be paid for under 602. Where it is necessary to construct catch basins or inlets 
over four feet (1.2 m) in depth, changes in the depth of walls will be paid or credited for under 
602. 
 
Add: 
 
 Supply all castings. Submit as directed by the Engineer. In addition to other requirements, 
provide only bicycle safe-type inlet castings. 
 
 Properly slope and set castings in conformity with the existing pavement surface, or so the 
new pavement and curbs may be constructed as shown on the Standard Drawings. 
 
 Fasten manhole frames to the manhole using at least four stainless steel anchors-3/4" x 4" 
or 4-3/4" x 3/4" (20 x 125 mm) expansion bolts. 
 
 Furnish grills for wing wall inlets. Fabricate from single refined wrought iron bars (ASTM A-
189) as shown on the Standard Drawings. Place two coats of good quality black asphaltic paint 
on the grills. Apply one coat immediately after fabrication, and the other coat after installation. 
 
 Replace any existing walks disturbed during the construction of manholes, catch basins, and 
inlets at no additional cost to the City and in such manner as to conform in all details to their 
original construction unless the building of new walk is included in the work. 
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 All connections for existing sewers, including drops and leads, except pipe included in 603, 
are considered a part of manholes, inlets and catch basins. Furnish and place six inch or eight 
inch (150 or 200 mm) drain tile, 706.07 or 706.09 in manholes, catch basins, and inlets for sub-
grade drainage, where and as directed by the Engineer. Consider said tile a part of all 
manholes, inlets and catch basins. 
 
 Use Butyl mastic seals at manhole joints and at adjusting rings. See Acc. No. 49037. 
 
 When reconstruction of a manhole is specified, remove the domed section of the existing 
manhole and reconstruct the manhole to the new grade, conforming as nearly as practicable to 
the existing dimension and type of construction. Reuse the salvaged castings provided they are 
the latest version castings or use new castings. 
 
 When remodeling the bottom of existing manholes is specified, construct a new manhole 
invert to facilitate a change in pipe size, slope, elevations or sewer alignment. Construct the 
new bottom of brick or formed concrete masonry, as shown on Standard Drawing Acc. No. 
49004. Brick Masonry is not permitted for concrete manhole construction.  
 
 Remove and haul away any construction material or other debris that may drop into the 
inlet chamber or manhole during Contractor's operation. Do not permit or cause any debris or 
construction material to enter the main sewer system. No separate payment shall be made for 
this work; therefore, include all costs in the price bid for these items. 
 
 604.04  Excavation and Backfill.  Add to first paragraph: 
 
 Remove any obstruction necessary at no additional cost to the City. 
 
 Take all necessary precautions to protect the work already completed and the adjacent 
property. Should it be necessary to resort to blasting, be responsible for any and all damage to 
the work or to adjacent property. Before blasting, apply, pay for and receive for a permit from 
the City Engineer. 
 
Delete the second and third paragraphs and substitute: 
 
 If the material found at grade is not suitable for foundation, excavate to a further depth and 
fill with suitable material. Payment shall be as provided in 210 and 211. 
 
 The Engineer may adjust the proposed locations of manholes, catch basins, and inlets 
during construction. If the flow line is changed more than one foot (305 mm) horizontally, 
provide for compensation or deductions under 109.05. The City Engineer must review and 
approve any changes in such facility locations before deviating from plans. 
 
 The backfilling shall follow the completion of the work as closely as the type of construction 
will permit. Take special care not to disturb the work. Use Controlled Low Strength Material (see 
Hamcin specification) for all backfilling within six feet (2 m) of all manholes and inlets unless 
otherwise approved by the Engineer. 
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 Backfill excavations in streets which are paved or are to be paved using Controlled Low 
Strength Materials as specified in 613. Granular fill of the type specified for Type B conduits is 
prohibited. 
 
 Backfill excavations not located within two feet (610 mm) of the street pavement as 
specified for backfill above the initial backfill for Type C Conduit in 603.10. 
 
 Dispose of all waste surplus from excavation in accordance with 105.16 and 105.17 before 
laying in the mortar. 
 
 604.05  Brick and Block Masonry.  Add: 
 
 Form channels in the bottom of manholes as shown on the Standard Drawings or as 
directed by the Engineer. Line both the channels and benches with vitrified brick or formed 
concrete masonry. Brick Masonry is not permitted for concrete manholes. 
 
 In constructing walls of storm manholes, lay the brick radially in a full bed of mortar with 
interior joints not more than 1/4 inch (6 mm) wide. Lay every seventh course as stretchers. Lay 
the intervening courses as headers. As the wall is laid up, anchor the manhole steps in the 
masonry as shown on the Standard Drawings. Place stubs in the wall of the manhole to 
accommodate inlet and other pipes entering the manhole. Support these stubs with brick 
masonry corbelled out from the side of the manhole, as shown on the Standard Drawing. In lieu 
of this corbelling, the pipe may be supported with brick or concrete masonry extending down to 
the bottom of the excavation. Dome the upper portion of the manhole as shown on the 
Standard Drawings. Draw in the walls gradually until the inside diameter is two feet (610 mm). 
Neatly point up the interior joints and clean the surface of all surplus mortar. Outside joints 
shall be entirely filled with mortar and the surface plastered with a mortar coat 1/2 inch (12 
mm) in thickness. Manhole steps are not required in manholes. 
 
 Protect masonry joints from freezing for a period of five days. 
 
 Brick masonry is not permitted in junction chambers. 
 
 Add: 
 
 604.056  Precast Solid Concrete Block.  Lay concrete blocks as specified for brick 
masonry under 604.05. Do not, however, use concrete blocks in construction of manholes and 
junction chambers. 
 
 Add: 
 
 604.064  Precast Concrete Rings.  Seal joints in precast rings as prescribed under 
604.03. 
 
 604.08  Method of Measurement.  Add: 
 
 “Monument Boxes” after the words “Monument Assemblies.” 
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 604.09  Basis of Payment.  Add: 
 
 The work included in this item, including excavation, backfill, hauling and setting castings, 
furnishing interceptor inlet castings and grills for wing wall inlets, reinforcing steel, where 
specified, restoration not included under conduit installation and for other incidentals necessary 
for completion of the items, shall be paid for at the Contract price, complete in place. 
 
 Item Unit Description 
 
 604 Each Remodel bottom of existing manholes 
 
 

Item 608  Walks, Curb Ramps, and Steps 
 
 608.01  Description.  Add after the words “curb ramps” the words “detectable warning 
strips”. 
 
 608.02  Materials.  Add: 
 
 Base Course Concrete Walk ................................................... 608 
 Edge Restraint (Concrete Walk) ............................................. 608 
 Bedding and Joint Sand ................................................. 703.02.A 
 Type “B” Clay Unit Pavers ................................................. 704.04 
 Type “O” Surface Applied Polymer Domes .......................... 712.12 
 Type “F” Flat Plate ........................................................... 712.13 
 
 608.03  Concrete Walks. 
 
A. Excavation.  Add: 
 
 Saw and trim the existing sidewalk to a neat line wherever the proposed concrete 
sidewalk adjoins or abuts an existing sidewalk. 
 
 Add: 
 
 608.071  Detectable Warning Strip.  Furnish all labor, material and equipment 
necessary for the placement of detectable warning devices at curb ramps or other walking 
surfaces, complete and ready for service at the locations shown on the plans. The work includes 
but is not be limited to: layout, maintenance of pedestrian traffic, saw-cutting, removals, 
concrete and cement base materials, bedding, surface preparation, surface sealant, and repair 
of adjoining areas disturbed by the installation of the detectable warning surface. 
 
 Type “B” New Detectable Warning installations includes the forming of the recessed space 
required to accept the new pavers into the concrete ramp as a monolithic placement. See 
standard drawings, for typical details. Perform the work in accordance with Sections 4.1 and 4.7 
of the Americans with Disabilities Act Accessibility Guidelines (ADAAG) as amended through 
January 1998 and with Section 1108 of the Architectural and Transportation Barriers 
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Compliance Board’s “Draft Guidelines for Accessible Public Rights-of-Way”, dated June 17, 2002 
as amended, supplemented and adopted. 
 
 Ensure all detectable warning materials conform to ANSI A117.1—1998 Specifications. 
Submit manufacturer’s certification of compliance with all applicable standards and drawings 
and/or catalog cutsheets to the City Engineer for approval at least three working days prior to 
installation. Submit four copies of the Manufacturer’s technical data for each manufactured 
product. 
 
 Detectable warning surfaces contrast visually with adjacent walking surfaces either light-on-
dark, or dark-on-light. Furnish textured surfaces to provide slip resistance. Submit color samples 
for approval by the City Engineer at least three working days prior to installation. Color 
submittals include manufacturer’s statement of percentage of visual contrast provided according 
to ADAAG A4.29.2. Submit three samples made up of actual unit pavers – color and texture 
required. Include in each set of samples the full range of exposed color and texture that to be 
expected in the completed work. Brick red is the preferred color of a detectable warning used 
with a light background. Safety yellow or light granite is the preferred color of a detectable 
warning used with a dark background. The City Engineer may approve other colors. 
 
 Protect unit pavers and aggregate during storage and construction against wetting by rain, 
snow or ground water and against soilage or intermixture with earth or other types of materials. 
 
A. Types.  Material type of detectable warnings includes the following classifications: 
 

Type “B”— Pre-Cast clay/ceramic paving bricks. 
 

Type “O”— Surface Applied Polymer Domes. 
 

Type “F”—Flat Plates applied to wet concrete. 
 
B. Sub-Base Course.  Compact sub-base to 8-1/2 inches (216 mm) below final grade. 
Provide base course material to bring the sub-base up to the appropriate level. 
 
C. Base Course.  The base course consists of five-inch (125 mm) thick plain concrete 
walk. Construct the top of concrete base course 3-1/2 inches (89 mm) below final grade. Shape 
the base course to grade and cross section with an allowable local tolerance of 1/4 inch (6 
mm). Provide smooth trowelled finish and at least two weep holes at the low points in the 
depression. Fill weep holes with pea gravel and cover with filter fabric to prevent sand 
migration out of the depression. 
 
D. Edge Restraint.  Restrain Type B detectable warning strip bricks on all edges by six 
inch thick by nine inch wide (150 mm by 225 mm) cast in place concrete walk conforming to 
the requirements of 608. Do not place expansion joints immediately adjacent to brick pavers or 
through the edge restraint. Taper the transition between 9 inches (225 mm) thick walk and five 
inches (150 mm) thick walk over a distance of five inches (150 mm) as shown on the Standard 
Drawings. 
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E. Size, Location and Alignment.  Detectable warning surfaces extend 24 inches (610 
mm) minimum in the direction of travel and the full width of the curb ramp, landing, or blended 
transition. Locate the detectable warning surface so that the edge nearest the curb line is six 
inches (150 mm) minimum and eight inches (205 mm) maximum from the face of the curb line. 
Align the domes on a square grid, in rows parallel and perpendicular to the predominant 
direction of travel. Do not skew domes diagonally to the direction of travel. 
 
F. Application.  Prepare the surface of existing conforming ramps and install the 
detectable warning devices in accordance with Manufacturer’s specifications and in accordance 
with this specification, or as otherwise specified on the plans. The finished surface is uniformly 
profiled to completely match the adjoining surfaces without lips, obstructions and drains 
completely.  
 
 If there is a delay of more than 24 hours in installing the pavers, before the depressed base 
is open to pedestrian traffic, fill the hole with clean stone conforming to ODOT Item 304. 
Remove all stone prior to placement of the sand bedding course. 
 
 Obtain approval of the finished base course before placement of the sand bedding course. 
Cover the weep holes with filter fabric to prevent migration of sand bedding. Spread the sand 
bedding evenly over the areas to be paved and screened to a level that will produce the 
required 2-1/4 inches (56 mm) thickness when the paving bricks have been placed and 
vibrated. Do not disturb the sand bedding course once it has been screened and leveled. 
 
 Lay the paver units in the approved pattern. Lay the bricks in such a manner that the 
desired pattern is maintained and the joints between the bricks do not exceed 1/8 inch (3 mm). 
Fill the gaps at the edge of the paved surface with standard edge pieces or cut the bricks to fit. 
Cut the bricks to a straight even surface without cracks or chips. All cuts to be within 1/16 inch 
(1.5 mm). 
 
 Protect the paving bricks with mechanical protection (carpet, rubber material, etc.) and 
vibrate to their final level by two or three passes of a vibrating plate compactor. After the first 
vibration, brush sand containing at least 30 percent 1/16 inch (1.5 mm) particles over the 
surface and vibrate it into the joints with additional passes of the plate vibrator so as to 
completely fill the joints. Sweep the surplus material from the surface and leave the entire site 
clean. After the final vibrating, test the surface with a four foot (1.2 m) board to verify that the 
surface is true to grade and does not vary by more than 1/4 inch (6 mm) at any location. 
 
 Detectable Warning, Type B Retrofit.  To install Type “B” Retrofit Detectable Warnings, 

remove existing sidewalk, replace with no less than the lower three feet of concrete curb 
ramp and install a new concrete ramp with recess to allow for the new bricks and sand 
bedding per 608.07. See standard drawings, for typical details. 

 
 Detectable Warning, Type O.  Install Type “O” Detectable Warning installations, on pre-

existing concrete curb ramp installations conforming to ADAAG. Do not use on new 
construction. Install the detectable warnings in accordance with the Manufacturer’s 
installation instructions. 
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 Detectable Warning, Type F.  Install Type “F” Detectable Warning installations in new, 
wet concrete in accordance with the Manufacturer’s published installation instructions. 

 
G. Warranty/Guaranty.  Provide a warranty that the application by the Manufacturer to 
last no less than five years without losing more than two percent of the truncated domes. Also 
provide a warranty by the Manufacturer for five years against fading, chipping, peeling, 
cracking, or loss of original shade due to sunlight, salt or exposure to weathering. 
 
 608.08  Method of Measurement.  Add after the third paragraph: 
 
 The City will measure the actual square feet of detectable warning devices, furnished and in 
place, complete and accepted measured from center-to-center of the outer-most domes parallel 
and perpendicular to the ramp centerline, with both measurements each increased by two 
inches (50 mm) and then multiplied together. Round the square footage (square meter) 
calculation to the nearest one-tenth square foot (0.1 m2). Complete this item and include all 
work necessary to provide a complete and useable detectable warning device 
 
 608.09  Basis of Payment.  Add: 
 
 Item Unit Description 
 
 608 Square Foot Detectable Warning, Type “B” 
  (Square Meter) 
 608 Square Foot Detectable Warning, Type “B” 
 (Square Meter) Retrofit 
 608 Square Foot Detectable Warning, Type “O” 
  (Square Meter) 
 608 Square Foot Detectable Warning, Type “F” 
  (Square Meter) 
 
 

Item 609  Curbing, Concrete Medians, and Traffic Islands 
 
 609.01  Description  Add: 
 
 Construct curbing in strict accordance with the following Standard Drawings on file in the 
City Engineer's office, which show the details of construction for the following various types of 
curbs. 
 
 Type A-1, Asphaltic Concrete Curb (Acc. No. 21429) 
 Type B-1, B-2 and B-3, concrete Curbs Integral with Concrete Base (Acc. No. 21431) 
 Type L-1, Standard Lug Concrete Curb (Acc. No. 21430) 
 Type P-1, P-2 and P-3, Concrete Curb Integral with Concrete Pvmt (Acc. No. 21432) 
 Type P-4 and R-2, Standard Concrete Combined Curb and Gutter (Acc. No. 21433) 
 Type R-1, Standard Conc. Roll Curb Integral with Concrete Pvmt (Acc. No. 21434) 
 Type S-1, S-2 and S-3, Standard Separate Concrete Curbs (Acc. No. 21435) 
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 609.04  Cast-in-Place Concrete Curb and Combination Curb and Gutter.  Add: 
 
 The finished curb form must measure precisely to the curb dimensions. Forms of greater or 
lesser height will not be permitted. Include backfill, compaction, and soil renovation consistent 
with Item 654 and Sodding, consistent with Item 660 for restoration adjacent to the curb. 
Adhere to the provisions of Item 660.09 Watering. 
 
 609.08  Basis of Payment.  Add at the end of the first sentence of this section: 
 
“regardless of whether the curb depth is of uniform or varying height.” 
 
 Item Unit Description 
 
 609 Foot (Meter) Concrete Curb Repair, Type R-2 
 (Acc.  No. 21511) 
 609 Foot (Meter) Concrete Curb Repair, Type P-4 
 (Acc. No. 21511) 
 609 Foot (Meter) Concrete Curb, Type S-1 
 (Acc. No. 21435) 
 609 Foot (Meter) Concrete Curb, Type L-1 
 (Acc. No. 21430) 
 609 Foot (Meter) Concrete Combined Curb & Gutter 
 (Acc. No. 21433) 
 
Add: 
 

Item 611  Caulking and Sealants 
 
 611.01  Description.  This item consists of caulking all joints in concrete to match 
existing, caulking around all metal accessories in concrete or brick paving, and all other caulking 
shown or required by any drawings and not included with another section or as designated by 
the Engineer. 
 
 611.02  Materials.  Provide only products, that are recommended and approved by the 
Manufacturer for the specific use to which they are put and that comply with all requirements of 
the Contract Documents. For each generic product, use materials from only one Manufacturer. 
Provide only materials that are compatible with each other and with joint substrates. Provide 
colors of exposed sealers as selected by the Engineer. Provide materials conforming to: 
 
 Pavement Joint Sealant .......................................................... 713.01 
 Primer ................................................................................... 713.02 
 Backer Rod ............................................................................ 713.03 
 
 611.03  References. 
 
A. ASTM C 719 - 83 -- Standard Test Method for Adhesion and Cohesion of Elastomeric Joint 
Sealants under Cyclic Movement (Hockman Cycle); 1993. 
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B. ASTM C 920 - 87 -- Standard Specification for Elastomeric Joint Sealants; 1987 
 
C. ASTM C 1193 - 91 -- Standard Guide for Use of Joint Sealants; 1991. 
 
D. FS A-A-272 -- Caulking Compounds; 190. 
 
E. FS SS-S-200E -- Sealants, Joint, Two-Compound, Jet-Blast-Resistant, Cold-Applied, for 
Portland Cement Concrete Pavement; 1984 (Amended 1988). 
 
 611.04  Inspection.  Inspect all surfaces to receive caulking and sealant materials and 
report all defects. Starting work implies acceptance of surfaces as satisfactory. Verify that joints 
and spaces to be caulked or sealed are of proper width. Cure all concrete surfaces thoroughly. 
Do not apply caulking or sealants to surfaces contaminated with grease, oil, bituminous 
materials, form release agents, bond breakers, deleterious curing compounds, water repellants, 
and other special surface treatments 
 
 611.05  Submittals.  Submit Product Data, Manufacturer’s Installation/Application 
instructions and Cut Sheets for each joint sealer, including instructions for substrate cleaning 
and preparation, to the Engineer. Submit color selection samples consisting of cured samples of 
actual products showing the manufacturer’s full range of colors available (products exposed to 
view only). Submit a Substrate Test Report for each Sealer as well as a Certified Test Report 
from an independent testing agency showing compliance with all specified requirements. 
Reports may be on tests conducted up to 24 months before submission, provided the products 
tested were aged specimens of the same formulation as to be used. Submit field inspection test 
reports. Certificates for each sealer are required. Provide Manufacturer’s certificate stating the 
product complies with the specifications and is appropriate for the use it is being put to. Submit 
Installer’s preconstruction inspection report, listing all conditions detrimental to performance of 
the joint sealer work. Submit a schedule showing maximum joint spacing allowable for each 
sealant compound. Submit this schedule for all joint sizes within 30 calendar days after award 
of the general Contract. This schedule will be reviewed along with shop drawings to verify 
conformity with job requirements and Manufacturer’s current technical bulletins. 
 
 611.06  Preparation.  Review all materials abutting sealant joints to determine whether 
form release materials etc., will have a detrimental effect on adhesion of this project. 
Thoroughly clean all joints, removing all foreign matter and protective coatings. Do not use any 
cleaning solvent which may leave a residue. 
 
 Clean out joints in accordance with the recommendations of the sealer manufacturers and 
as follows: Remove all material that could impair adhesion, including dust, dirt, coatings paint, 
oil, and grease before starting sealer installation; Exception: materials tested to show 
acceptable adhesion and compatibility; Dry out damp and wet substrates thoroughly; Clean M-
Type (mortar) and O-Type (Other) substrates by suitable mechanical or chemical methods; 
Remove loose particles by vacuuming or blowing with oil-free compressed air; Remove laitance 
and form release agents; Clean A-Type (Aluminum) and G-Type (Glass) substrates by chemical 
or other methods which will not damage the substrate; Use methods which will not leave 
residues that will impair adhesion. 
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 611.07  Substrate Test.  Furnish samples of actual substrate materials tested by the 
sealer product manufacturer. The substrate sample will be tested to determine what 
preparation procedures (if any) are necessary to make sealers adhere properly under 
environmental conditions that may occur during installation. Test to determine compatibility 
with substrates, backers, and secondary seals, if any. Use Manufacturer’s standard test 
methods. Report the sealant Manufacturer’s recommendations for substrate preparation and 
sealer installation and identify specific primers required. The requirement for testing will be 
waived if test reports based on previous testing of the product and substrates to be used are 
acceptable to the Architect/Engineer. 
 
 611.08  Field Installation Tests.  Test the adhesion of all sealers to actual substrates 
before installation. Seal five foot (1.5 meter) lengths of joints and cure properly. Try to pull 
sealer out of the joint by hand, using a method recommended by the Manufacturer. Select test 
joints representative of joints to be sealed by the product to be tested. Perform this test for 
each type of sealer. Perform tests in the presence of the Architect/Engineer and the technical 
representative of the sealer’s Manufacturer. 
 
 Peel Adhesion:  Install samples in the field on various substrates with appropriate primers. 
Test samples at least ten days prior to commencing sealant work and inspect closely for 
adequacy of adhesion. 
 
 Primer Discoloration:  Take special precautions to guard against primer being applied over 
any surface to remain exposed if discoloration is indicated and considered a factor. 
 
 Soundness of Substrates:  Be responsible for providing sound, strong substrates of the 
dimensions shown on the drawings. Perform all subsequent work using the exact procedures 
established above. 
 
 Bear full responsibility for any decline in performance level of subsequent work, as 
compared to initial sample installations. 
 
 Mock-ups: Before beginning installation, install sealants in joints in actual construction as 
directed by the Architect, to show color, materials, and installation. Keep the Mock-ups intact as 
the standard for evaluating the completed work. 
 
 Pre-installation Meeting: Have the sealer installer, sealant manufacturer’s representative, 
and other affected installer’s meet to review sealer installation and protection procedures and 
the sequencing of related work. 
 
 611.09  Installation.  Deliver materials in their original, un-opened containers or bundles 
with Manufacturer’s label intact showing name of Manufacturer, product name, shelf life, date 
manufactured, and installation instructions. 
 
 Do not install sealers if any of the following conditions exist: air or substrate temperature 
exceeds the range recommended by the Manufacturer or is below 408 F (58 C); or if the 
substrate is wet, damp, or covered with snow, ice, or frost. Do not install sealers if joint 
dimensions are less than or greater than that recommended by the Manufacturer – notify the 
Engineer and get Manufacturer’s recommendations for alternate products. 
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 Examine joints for characteristics that may affect sealer performance, including 
configuration and dimensions. Do not begin sealer work until satisfactory conditions have been 
corrected. 
 
 Prime substrates as recommended by the sealer manufacturer. Use masking tape to keep 
primers and sealers off adjacent surfaces which would be damaged by contact or clean-up. 
Remove the tape as soon as practical. Prime all porous substrates for maximum adhesion. 
Check the recommended primer for possible yellowing, discoloration and dirt pick-up. Take 
adequate precautions to prevent the primer from being applied over the face of porous 
substrates by masking, etc., when dirt pick-up occurs after exposure. Apply the primer before 
installation of the backer rod. 
 
 Install fillers to provide proper joint depth or support for sealant backers. 
 
 Perform the initial work under the supervision of representative of the sealant Manufacturer. 
Maintain established job procedures, methods, and results for the duration of the project. Do 
not apply sealant below the temperature that is recommended by the Manufacturer in their 
published literature, and in no case under 408 F (58 C). When temperatures are between 408 F. 
and 508 F (58 and 108 C), check material for prolonged tack and cure rate. Where installation 
below 508 F (108 C) is unavoidable, use Manufacturer’s paving joint low temperature catalyst. 
Do not use catalysts when temperatures remain above 608 F (168 C). 
 
 Job mix multi component sealants with suitable power operated equipment. Prior to mixing 
any sealants for the project, the sealant Manufacturer’s authorized representative must inspect 
and approve all equipment, and approve all mixing procedures. Furnish a letter to the Owner’s 
representative verifying such approval. During the course of caulking and sealing operations, 
conduct periodic inspections to insure that all equipment is functioning properly and approved 
procedures are being adhered to. 
 
 Retain on an approved preprinted card a button or plug from each cartridge of sealant. 
Cross-reference the card to the location on the project where the sealant from the cartridge is 
applied. Show the date of mixing and application, material, manufacturer’s batch number, and 
cartridge numbers on plug cards. Protect filled cards from damage until plugs are cured and 
then turned over to the Owner’s Representative. Retain cards until the completion of all 
caulking and sealing work and use to isolate and identify potential areas of defective sealant, 
material. 
 
 For joints 1/2 inch wide, make depth equal to width but not less than 1/2 inch. For joints 
1/2 inch to one inch wide, make depth 1/2 inch. For joints over one inch wide, follow the 
Manufacturer’s published recommendations. Do not twist or stretch the preformed bead type or 
rope type back up materials during installation. 
 
 Use release material between the back-up material and sealant to confine adhesion to 
surfaces of materials being joined at joints subject to movement, where required by nature of 
the back-up material used, or where sealant contacts the back of the joint. Follow 
Manufacturer’s published recommendations exactly. Furnish release material over support 
backing for all traffic bearing joints (not required over polyurethane backing). 
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 Neatly tool joints slightly concave using the tooling agents recommended by the sealant 
Manufacturer. Repair any air pockets exposed during tooling. Tool the joint so as to compress 
the seal material and improve adhesion to surfaces joined. 
 
 611.10  Patching.  Patch or replace defective or damaged sealants. Be responsible for 
damage to adjacent surfaces caused by caulking and sealing operations, and repair or replace 
same as directed by the Engineer. 
 
 611.11  Cleaning.  Clean adjacent surfaces soiled by caulking and sealing operations. 
Remove wet material before it “sets”. Follow Manufacturer’s recommendations for cleaning 
procedures. Use non-staining or injuring cleaning agents on exposed surfaces. Use cleaning 
agents that are not potentially dangerous to metal surfaces to wash-off by rain. 
 
 611.12  Guarantee/Warranty.  Provide a guarantee on an approved form, warranting all 
sealant work against defective material or workmanship for five years. Guarantee must further 
state that all sealants are guaranteed against: adhesive or cohesive failure where joint spacing 
is within the limits called for on Manufacturer’s data sheets; any crazing developing on the 
surface of the material; for five years of outdoor exposure; any staining of adjacent surfaces by 
the sealant and/or primer (yellowing, etc.); any puncture, abrasion or tear failures in self 
leveling sealants installed on grade; excessive dirt pick up, chalking or color change on surface 
or cured sealers; any increase or decrease in Shore A durometer in excess of 25 percent of 
readings taken one month after cure. Supply an agreement to repair or replace all sealant 
defects, as listed above, which develop during the guarantee period at no cost to the City. 
 
 
Add: 
 

Item 612  Tree Grates and Guards 
 
 612.01  Description.  This work consists of furnishing all materials, equipment, and labor 
necessary to clean and paint tree grates and guards, enlarge tree grates including removing the 
tree grate, notching the radial spokes, breaking off the unwanted portions, and resetting the 
grate, and/or installing a new tree grate or half of a tree grate into an existing tree grate frame. 
Additionally, it may include adding washed pea gravel, if gravel settling has occurred. 
 
 612.02  Materials.  Furnish materials conforming to: 
 
 Paint ..................................................................................... 708.05 
 Cast Iron Tree Grates .......................................................... 711.121 
 Pea Gravel...................................................... 703.01 - #8 Gradation 
 
 612.03  Painting Tree Grates and Guards. 
 
A. Preparation.  Prepare surfaces to be painted in accordance with the paint 
Manufacturer’s published recommendations. Submit six copies of paint technical data, as well as 
thinning instructions and MSDS to the Engineer at least fourteen days prior to beginning paint 
preparation work. Deliver materials to the site in their original, unopened containers. 
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B. Application.  Apply paint in accordance with the paint Manufacturer’s published 
recommendations. Paint only surfaces that are clean and dry. Do not apply paint in rain, snow, 
fog, or mist, or to frosted or ice coated surfaces. Apply materials smoothly, spread or flow on 
evenly, free from runs, sags, brush marks, or other defects. Treat defective surfaces and sand 
all surfaces between coats of paint. Allow preceding coat to dry thoroughly before applying 
succeeding coat. Minimum time between coats is 24 hours, if faces are of uniform texture, 
color, and sheen. 
 
 Thin no coating more than specifically recommended in the Manufacturer's published 
literature. Use thinner of highest type of those recommended. Do not thin ready-prepared 
coating without the approval of the Engineer. Use pure, highest quality auxiliary materials, such 
as linseed oil, shellac, turpentine, etc., approved by the Engineer. Identifying labels must be 
placed on the material containers. 
 
 Apply all coatings by brush or roller unless spray application is specifically named as 
acceptable in description of required treatment. Thoroughly stir coatings and keep at a uniform 
consistency during application. Dispose of excess paint, thinner, and/or other auxiliary materials 
offsite in a lawful manner. 
 
 612.04  Enlarging Expandable Tree Grates. 
 
A. Construction.  Remove both halves of the tree grate and, using a pneumatic or electric 
cutting wheel or grinder, notch halfway through the surface of the grate where it is intended to 
be enlarged. When notching is completed, support useable portion of grate on a solid surface 
with notched areas approximately one half inch off the edge of solid surface. Strike the 
unusable portion of the grate with a hammer and fracture each notch separately. After the 
unusable portion is removed, use a grinder to smooth rough edges. Reinstall grate to original 
position. Take special care to protect tree and surrounding surface. Any tree or grate damage 
caused by this work must be corrected or compensated for as determined by the Urban Forest 
Manager. 
 
 612.05  Installing New Tree Grate Into Existing Tree Grate Frame. 
 
A. Preparation.  Furnish cast iron tree grates conforming to ASTM A-48-83 Class 35 or 
better, manufactured by Neenah Foundry Company, or approved equal. Furnish pea gravel 
washed and free of all debris. 
 
B. Paint and Primer.  Furnish new grates with paint and primer, if indicated on the plans 
or directed by the Engineer. 
 
C. Installation.  Backfill to one inch below grate seat with washed pea gravel. Clear all 
debris from grate seat prior to setting grate. Set grate flush with the top of the frame. Grate 
halves must be bolted together on the underside when bolt slots are provided. Do not damage 
the tree. Any tree damage caused by this work must be corrected or compensated for by as 
determined by the Urban Forest Manager. 
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 612.06  Method of Measurement Tree Grates.  The City will measure the number of 
tree grates and tree guards painted by each half grate. The City will measure enlarging 
expandable tree grates by each half grate enlarged. The City will measure furnishing and 
installing tree grates by the number by each half grate installed and accepted, complete. 
 
 612.07  Basis of Payment.  Payment for the painting of grates and guards is full 
compensation for all labor, material, and equipment necessary to perform work described 
above. Payment for the enlarging of the tree grates is full compensation for all labor, material 
and equipment necessary to perform work described above. Payment for furnishing and 
installing tree grates is full compensation for all labor, tools, material, and equipment necessary, 
including proper backfilling for each grate. 
 
 Item Unit Description 
 
 612 Each Painting Tree Grates and Guards 
 612 Each Enlarging Expandable Tree Grates 
 612 Each Installing New Tree Grate into Existing Frame 
 
 

Item 613  Low Strength Mortar Backfill 
 
 Delete the contents of this Item and substitute: 
 
 Use the current version of the HAMCIN: CLSM – CDF specifications that are on file with the 
Office of the City Engineer. 
 
 

Item 614  Maintaining Traffic 
 
 614.01  Description.  Add at the end of this section: 
 
 Keep a copy of these notes available at the site anytime work is in progress. 
 
 All subcontractors must adhere to the same MOT (Maintenance of Traffic) requirements as 
the General Contractor. 
 
 614.02  Traffic Facilities.  Add after the second sentence in Subsection “A”: 
 
Maintain Police and Fire Access at all times. 
 
Add after the final sentence in Subsection “B”: 
 
Unless otherwise permitted, Contractors performing work within the Public Right-Of-Way must, 
at a minimum, take the following steps to protect the traveling public: 
 
Add Subsection B.1. 
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1. Excavation Within Roadway Areas.  Secure excavations within the roadway area at 
all times in accordance with an approved maintenance of traffic plan. Provide, install and 
maintain at all times all necessary traffic control devices needed to ensure that traffic is safely 
detoured and/or guided around and/or through the work area. Unless otherwise permitted, 
properly cover the excavation with steel plates when not attended. 

 
Add Subsection B.2. 
 
2. Excavations within the Sidewalk Space.  Sidewalk Space is defined as the space 

between the edge of the pavement and the Right-Of-Way line.  Maintain pedestrian protection 
and pedestrian access at all times in accordance with City Supplement Section 614.07. Secure 
unattended excavations as follows: 

 
a. Cover all excavations with steel plate or approved equal to provide a safe, walkable, 

skid-proof surface unless otherwise directed by the Engineer. Asphalt wedges may be required 
along the edges of the plates to prevent creating tripping hazards. 
 

b. For excavations greater than one foot in depth, secure excavations in accordance 
with Subsection B.1 above. 
 

c. For excavations one foot or less in depth, secure the entire perimeter of the work 
area (at least one foot beyond the limits of excavation) with plastic mesh fencing (minimum of 
three feet high) mounted on weighted drums or fence posts with “Sidewalk Closed” sign at each 
end. 
 

d. Temporarily restore sidewalks with asphalt in accordance with the Street 
Restoration Manual, the Permit, Contract requirements or as directed by the Engineer and open 
the sidewalk to pedestrians. 
 
 614.03  Traffic Control General.  Add after the first paragraph: 
 
 Perform the required work with the maximum safety of, and the least inconvenience to the 
traveling public and the Contractor. The Engineer must approve any proposed variance from the 
Maintenance of Traffic notes in advance, in writing. Except as modified below, the requirements 
for maintaining traffic, as indicated in the “State of Ohio Department of Transportation 
Construction and Material Specification”, Item 614; “The Ohio Manual of Uniform Traffic control 
Devices” (OMUTCD or the Ohio Manual), Part 6; and the City of Cincinnati “Traffic Safety 
Handbook” (Blue Book) current editions, latest revisions and pertinent items of Specifications 
and proposal shall apply. 
 
 To assure maintenance of adequate traffic control at all times, do not install or remove any 
traffic control devices without the approval of the City Traffic Engineer, his or her designee and 
the Engineer. Submit a Maintenance of Traffic Plan 14 days prior to the start of construction. 
The MOT plan is subject to review before implementation. Include a drawing accurately 
depicting the alignment of the roadway, and indicating all traffic control devices and their 
alignment, (north direction arrow, street names, travel direction, sign spacing, signs wording, 
device placement, lane widths, barricades, lights, pavement markings, etc.). 
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 At the Pre-Construction Meeting, submit to the Engineer the name and telephone number of 
a person(s) who can be contacted 24 hours a day by the City of Cincinnati and all interested 
Police agencies. This person(s) shall be responsible for replacing and maintaining necessary 
traffic control devices per the approved traffic control plan. 
 
Add after the last paragraph: 
 
 Keep all equipment clean and in proper working condition. Use only retroreflectorized or 
illuminated signs of the most recent color and type as specified in the Ohio Manual. 
 
 The Contractor is required to obtain prior approval from the Engineer for any work on the 
weekend or nights. 
 
Add: 
 
 614.031  Notifications.  Notify the following, five working days prior to the start of work 
and any street closure with the approval of the City Traffic Engineer or his or her designee and 
the Engineer: 
 
A. Local Police District 
B. Local firehouses 
C. Queen City Metro/SORTA 
D. TANK (for work in the CBD) 
E. Local schools. 
F. Local hospitals 
G. Abutting property owners 
H. Additional contacts as required by the Engineer. 
 
 If temporary signs to restrict parking are installed, notify the local Police District 24 hours 
prior to installation and post the signs at least 14 hours before the parking restriction listed on 
the signs. Use properly worded temporary signs with legible dates and times. 
 
Contact the Traffic & Road Operations Division Supervisor at 200-5212 or TSB (Traffic Services 
Bureau) Controller Service Section at 352-4391 or 378-6200 at least one week prior to any 
grinding or curb repair operations near vehicle loop detectors. Coordinate an acceptable date 
with them to begin grinding work in order to save the existing loops or to arrange for proper 
signal operation if the loops must be destroyed. Coordinate with them to ensure that the 
existing pavement markings are documented and the proposed pavement marking drawing is 
ready prior to beginning grinding operations and/or paving operations. 
 
 614.04  Work Zone Marking Signs.  Add after the third paragraph: 
 
C. Erect a ROAD WORK AHEAD sign and a END ROAD WORK sign on permanent mountings 
on all project streets and all side streets leading into or out of the project area for the length of 
the project. Mount signs between 100 feet (30.5 m) and 200 feet (61 m) from the project area. 
These signs are not to be considered replacements for any advanced warning signs used for 
lane closures. 
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 Remove all signs no later than 15 days after the completion of the project. 
 
 614.07  Traffic Maintained.  Add after the first paragraph: 
 
 Replace any traffic control device that becomes moved or damaged during the duration of 
the project. Assign a competent person to check the work zone on a daily basis to correct any 
deficiencies. Make checks before work is to start for the day and continuously throughout the 
day. Make a final check before leaving the site for the day to assure all devices are in place or, 
if not needed, are covered, turned or removed from the site. Cover, turn sideways or remove 
from the site any unnecessary signs when no work is being performed and no roadway hazards 
are present. 
 
Add after the fifth paragraph: 
 
 Use flashing arrow panels for all lane closures. Flashing arrow panels may be required at 
any time during the job or project by the Right of Way Management Inspector or a Traffic 
Engineering official. Use arrow panels in the CBD for any work in a travel lane. Conform to the 
Ohio Manual Part 6, Section 6F.53, "Arrow Panels". For a stationary lane closure, locate the 
arrow panel on the shoulder at the beginning of the merging taper. Where the shoulder is 
narrow, locate the arrow panel in the closed lane. Use arrow panels in combination with 
appropriate signs, channelizing devices and other temporary traffic control devices. Locations 
which will require a flashing arrow panel will be as directed by the Engineer, as approved in the 
MOT notes and drawings, or as specified in the Detailed Specifications, General Notes, and/or 
Special Provisions for the Project. 
 
Use properly weighted 36 inch (914 mm) drums or 36 inch (914 mm) grabber cones for 
standard channelizing devices for closing any lane to traffic. Use 36 inch drums or 36 inch 
grabber cones for tapers for lane closures. 28 inch (710 mm) cones may be used for daytime 
only, short duration closures. Do not exceed the distance equal to the posted speed limit for the 
spacing between all channelizing devices in the taper and transition area (example: if the 
posted speed is 25 MPH, make the spacing 25 feet). Do not exceed two times the posted speed 
limit as the maximum space between channelizing devices in the tangent area. Use channelizing 
devices that are orange in color with two or three retroreflective bands. Use only retroreflective 
material on channelizing devices that has a smooth sealed surface that will display 
approximately the same color day and night. Keep all retroreflective materials on devices in 
good condition, maintaining their retroreflective properties. 
 
 Restrict all vehicles, equipment, workers and their activities to one side of the pavement at 
all times, unless otherwise approved by the Engineer. Do not park or stop vehicles or 
equipment except within designated areas. Enter and leave work areas in a manner that will not 
be hazardous to, or interfere with, the normal flow of traffic. Do not park personal vehicles 
within the right-of-way, except in specific areas designated by the Engineer. 
 
 Maintain pedestrian protection and pedestrian access at all times in conformance with the 
Ohio Manual part 6D.01. “Pedestrian Consideration”. Pedestrian safety is of utmost importance 
throughout the life of the Contract. Do not lead pedestrians into conflicts with work site 
vehicles, equipment or operations. Do not lead pedestrians into conflicts with vehicles moving 
through or around the work site. Provide pedestrians with a safe, convenient path that 
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replicates as nearly as practical the most desired characteristics of the existing sidewalk(s) or a 
footpath(s). If the pedestrian pathway is to be closed, post signs and direct pedestrians to the 
safest crossing point. If the pathway is to be closed between safe crossing points, post signs in 
advance of the closed area at a safe crossing point or make arrangements for safe pedestrian 
passage. Provide approved type pedestrian barriers if required by Traffic Engineering or the 
Engineer. The safety of pedestrians is the responsibility of the Contractor. 
 
Add after the last paragraph: 
 
 Unless additional requirements are cited in the Contract Documents, conduct construction 
operations so that all lanes are open and available for the movement of traffic between the 
hours of 7 A.M. and 9 A.M. and between 4 P.M. and 6 P.M., Monday through Friday. During all 
other working times, close only one lane at a time unless prior approval is obtained from the 
City Traffic Engineer or his or her Designee and the Engineer. 
 
 Failure to comply with the provisions of all Maintenance of Traffic items will result in 
liquidated damages being assessed against the Contractor at the rate listed in the Contract 
Documents for failure to complete on time. Liquidated damages will be assessed for each 
violation, each day. 
 
 Maintain work zone and other maintenance of traffic control as required by the Engineer in 
order to perform any materials testing or other related work at no additional cost to the City. Do 
not remove or modify the work zone pattern(s) until the Engineer has given his or her consent 
to do so. 
 
 614.09  Law Enforcement Officer.  Add: 
 
 The use of a police officer(s) with a marked police vehicle is encouraged and may be 
required by Traffic Engineering or the Engineer when work is done within a signalized 
intersection. The hiring of a police officer is for traffic control assistance with traffic and 
pedestrian control, for the safety of the traveling public, pedestrians and for the safety of the 
workers. Make arrangements and pay for the services of an off-duty police officer and cruiser, 
as needed. The Cincinnati Police Department (564-1880) requires advance notice for these 
services. Discuss the duties of the police officer before the work is started.  
 
 Obtain approval from Traffic Engineering in advance of the closing of any road for the 
purpose of the proposed work. Provide advance notification in accordance with the Plans and 
Section 107.22. 
 
 614.10  Work Zone Traffic Signals.  Add 
 
 Refer to Section 1314 of this supplement for the requirements of Maintenance of Existing 
Traffic Signals and Street Lighting Circuits. 
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 614.11  Work Zone Pavement Markings.  Add: 
 
 Perform all permanent pavement markings under a separate pay item (See Item 640 – 
Pavement Marking and related sections). This does not relieve the Contractor from the 
responsibility to maintain visible markings after each workday. 
 
 Following both the grinding operation and the placement of the intermediate course of 
pavement, install Class I (full pattern) work zone pavement markings per the Pavement Marking 
Plans no later than the end of the work day and maintain them until the intermediate course or 
the surface course (whichever is applicable) of pavement is complete. Machine apply paint and 
glass beads. Do not spray paint markings using aerosol cans. 
 
 If areas of the roadway are opened to traffic after grinding and/or leveling operations, place 
temporary reflectorized foil tape following the Pavement Marking Plans immediately after both 
the grinding and the paving operations and maintain it until the full striping pattern is installed 
at or before the end of the work day. Place the foil tape as follows: 
 
 Centerline 1 foot yellow dash every 20 feet 
 Lane Line 1 foot white dash every 20 feet 
 Stop Line 1 foot white dash every 5 feet 
 Crosswalk Line 1 foot white dash every 5 feet 
 
 Following the placement of the surface course of pavement, install Class I (full pattern) 
work zone pavement markings per the Pavement Marking Plans no later than the end of the 
work day and maintain them until the permanent pavement markings are complete. Machine 
apply paint and glass beads. Do not spray paint markings using aerosol cans. Place temporary 
removable reflectorized tape (per the Pavement Marking Plans) immediately after paving 
utilizing the spacing listed above and maintain it until the work zone pavement markings or the 
permanent markings are complete. Use “Scotch Lane” 5710 Series Detour Grade tape 
manufactured by the 3M Company or an approved equal. Do not use foil tape on the final 
or surface course. Complete Work Zone or permanent pavement markings at or before the 
end of the work day the final or surface course is placed. 
 
 Install markings with the same professional alignment and general positive guidance that is 
utilized with the permanent pavement markings. The installation and maintenance of the work 
zone and other temporary markings are considered subsidiary obligations under the 
maintenance of traffic work items and separate payment for performing this work will not be 
made unless the bidding documents state otherwise. 
 
Add: 
 

Item 627  Driveways 
 
 627.01  Description.  This work consists of the construction of Portland cement concrete 
driveways or Portland cement concrete base and asphaltic concrete surface driveways, including 
all the labor, materials, and equipment required to construct the driveways complete including 
excavation, preparation of the sub-grade, construction of the base if applicable, construction of 
expansion joints, curing of concrete and placing asphaltic concrete surface. Construct concrete 
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driveways seven inches (178 mm) thick. Construct concrete base and asphaltic concrete surface 
driveways with a seven inch (178 mm) base and a two inch (51 mm) surface course. 
 
 627.02  Materials.  Furnish materials conforming to: 
 
 Aggregate Base ............................................... 304.01 and 304.02 
 Asphalt Concrete – Type 1 ..................................................... 448 
 Concrete – Class C ................................................... 499 and 511 
 Expansion Joint Material ................................................... 705.03 
 
 627.03  Driveways.  Construct driveways in accordance with the applicable standard 
drawings and as follows. Construct to the length and width approved by the Engineer. 
 
 627.04  Excavation.  Excavate to the required depth and to a width that allows 
installation, bracing and subsequent removal of forms. Fine grade and solidly compact the 
subgrade with a five ton roller. Compact the subgrade by heavy tamping where the use of a 
roller is impractical. Excavate to allow for installation of base where required by the Plans or 
standard drawings. 
 
 627.05  Forms.  Use forms made of either steel or sound two-inch plank, straight, true 
and clean. Set the forms true to line and grade, firmly staked down and well braced. 
 
 627.06  Placing and Finishing.  Place concrete in accordance with the requirements of 
451.06. Provide an even and uniform broom finish. Place preformed expansion joint filler 1/2 
inch thick on both sides between the driveway and the curb. If the driveway is over 30 feet 
long, use one inch thick joint filler along the curb. Install expansion joint filler and depress 1/4 
inch and seal as provided in 451.13. 
 
 627.07  Curing.  Cure concrete driveways in strict accordance with the provisions of 
451.10. 
 
 627.08  Asphalt Surface Course.  Construct the asphalt surface course, where 
applicable, in accordance with the requirements of 448. Do not place asphalt surface course 
until the concrete driveway has cured sufficiently to support paving operations without damage. 
 
 627.09  Method of Measurement.  The City of Cincinnati will measure driveways by the 
square foot of finished surface complete in place. 
 
 627.10  Basis of Payment.  Payment for driveways is full compensation for excavation, 
backfill, base course material where required, expansion joint material and incidentals required 
to complete the driveway. 
 
 The City will pay for accepted quantities at the Contract price as follows: 
 
 Item Unit Description 
 
 627 Square Foot Concrete Driveway 
  (Square Meter) 
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 627 Square Foot Concrete Base and Asphaltic 
  (Square Meter) Concrete Surface Driveway 
 
Add: 
 

Item 628  Sawing Concrete 
 
 628.01  Description.  This work consists of providing all necessary labor, materials and 
equipment to perform sawing of concrete work except when sawing is included under other 
items of the work. Saw to a minimum depth of 1-1/2 inch (40 mm). Make the saw cuts carefully 
and in a neat manner with an approved concrete saw. Provide layout of proposed sawcutting 
and obtain approval from the Engineer prior to starting work. Repair concrete not to be 
removed but damaged by the sawing operation without cost to the City and to the Engineer’s 
satisfaction. 
 
 628.02  Method of Measurement.  The City will measure the actual number of linear 
feet of concrete sawed to the required depth. 
 
 628.03  Basis of Payment.  Payment for Sawing Concrete includes the costs of providing 
sawblades, traffic control, and subsequent clean-up of saw slurry and/or debris and disposal of 
same in a lawful manner. The City will pay for accepted quantities at the Contract prices as 
follows: 
 
 Item Unit Description 
 
 628 Foot (Meter) Sawing Concrete 
 
Add: 
 

Item 629  Curbs Reset 
 
 629.01  Description.  This work consists of resetting and trimming existing curbs to line 
and grade with the face vertical. This work also consists of excavating, backfilling and installing 
concrete base and restoring adjacent surfaces. Reset only curbs in good condition as 
designated by the Engineer. 
 
 629.02  Materials.  Furnish materials conforming to: 
 
 Aggregate Base ............................................... 304.01 and 304.02 
 Asphalt Concrete Surface Course ............................................ 448 
 Concrete Base ....................................................................... 451 
 Concrete – Class C ................................................... 499 and 511 
 Expansion Joint Material ................................................... 705.03 
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 629.03  Excavation.  Excavate the trench for the curb to a depth of 24 inches (610 mm) 
below top of curb grade and to a width of 12 inches (305 mm) back from the curb line unless 
otherwise indicated on the plans or directed by the Engineer. Fill any areas of over-excavation 
with compacted aggregate base meeting the requirements of 304. 
 
 629.04  Curb Preparation.  Re-dress the ends of the old curbs to make a joint not 
exceeding 1/4 inch (6 mm) wide for a distance of 12 inches (305 mm) down from the top. 
 
 629.05  Concrete Base for Curb.  Spread a layer of stiff concrete on the bottom of the 
trench after the trench has been thoroughly cleaned of all loose material. Adjust and tamp 
concrete to correct line and grade. 
 
 629.06  Resetting Curb.  Set the curb true to line and grade with the face vertical after 
the subgrade of the street has been roughly finished, Place additional concrete in back of the 
curb to a depth of eight inches (200 mm) from the top of the curb and spade well and tamp. 
Where driveways are required, lower the curbs as directed. Trim off the projecting ends of the 
adjoining curbs as shown on Standard Drawing Acc. No. 21508. 
 
 629.07  Backfilling.  After the concrete has cured, fill the remaining space behind the 
curb with fine earth tamped to solid compaction where sod space adjoins curb. Where walk or 
driveway adjoins curb, backfill with aggregate base meeting the requirements of 304. 
 
 629.08  Restoration.  Restore the Portland cement concrete walks, driveways and 
concrete base disturbed in the resetting of the curbs, as directed. Where directed, place 
expansion joint material behind the curb and between sections of curb. 
 
 629.09  Method of Measurement.  The City will measure the linear feet of curb reset, 
complete in place. 
 
 629.10  Basis of Payment.  The additional costs associated with excavation, moving the 
curbs (if required), concrete for bedding, backfill, restoration of walks, sod space, driveways 
and roadway are incidental to the completion of this item. 
 
 The City will pay for the accepted quantities of curb reset at the Contract price per linear 
foot as follows: 
 
 Item Unit Description 
 
 629 Foot (meter) Curbs Reset 
 
 

Item 630  Traffic Signs and Sign Support 
 
 630.03  Certified Drawings.  Add after the first paragraph: 
 
 Submit to the City Traffic Engineer for review and approval seven sets of drawings, catalog 
cuts and specifications for all traffic control signs. Do not purchase or install any signs without 
written approval from the City Traffic Engineer. 
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 630.04  Sign Fabrication.  Add after the second sentence in the fifth paragraph: 
 
 Cut blanks of the thickness, size and shape as specified in the drawings. Ensure that all 
corners are properly rounded and free from rough edges.  
 
 Add in the last sentence of the fourth paragraph the word “green” after the word 
“reflective”. 
 
Add after the fifth paragraph: 
 
 Use the official highway alphabet and letter series as shown on drawings that will be 
provided for all sign legends. Match existing signs and samples that may be provided for all inks 
and colors for the reflective sheeting. The City will not accept signs with improper color 
schemes or non standard fonts. The Contractor is advised to make sample signs for review and 
approval by the City before producing large runs of signs. 
 
Add to the eighth paragraph under the list of signs to be fabricated using fluorescent yellow 
green reflective sheeting: 
 
 CITY #63PL & #63P SCHOOL 
 CITY #63 & 63L ADVANCE SCHOOL WARNING 
 CITY #65 & #65L ADVANCE SCHOOL WARNING 
 CITY #66 & #66L SCHOOL CROSSWALK 
 CITY #159, #169I & #169R BACKGROUND FOR WORD “SCHOOL” 
 
 Add: 
 
C. Curb Control (Parking) Sign Erection.   
 
Mount at a 45 degree angle from the curb. Mount all other signs at a 90 degree angle from the 
curb (perpendicular). See City standard drawings ES-6-1 and ES-6-2 for sign mounting and post 
installation details. 
 
D. Parking Meter/Post Erection.  Parking meter heads shall be removed and installed 
by city forces only as directed by the Engineer. Do not remove any meter posts until City forces 
have removed the meter heads. See City standard drawing ES-6-2 for sign mounting and post 
specifications and installation requirements. 
 
E. Street Sign Erection.  Maintain and keep erect all existing street signs during 
construction. When necessary due to construction conflicts or activities, relocate the existing if 
possible or remove the existing for storage and pick-up by City forces. Provide a minimum of 
seven days notice to the Division of Traffic Engineering prior to the final traffic sign installations 
to arrange for city forces to erect the final street name signs unless otherwise noted on the 
Plans. Payment for the above work shall be included in the lump sum price for Item 614 
Maintenance of Traffic. 
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F. Pole Mounted Sign Erection.  Meet the requirements of Item 630 including the 
exceptions shown on city standard drawing number ES-6-1 for the pole mounted sign support 
assembly. Include in the unit bid price the necessary labor, brackets, banding, hardware and 
equipment to mount each assembly. 
 
Add: 
 

Item 634  Project Sign 
 
 634.01  Description.  This work consists of providing all labor, materials and equipment 
necessary to furnish, erect, maintain for the duration of the project, and subsequently remove a 
new, professionally painted, project sign. This work also includes any necessary restoration of 
surfaces after removal to return the area(s) disturbed to as good as or better condition than 
originally existed. 
 
 634.02  Materials.   Furnish materials conforming to: 
 
 Anchors (if required) ........................................ Stainless Steel Epoxy Type, UNO 
 Concrete, Class C (if required) ..................................................................... 499 
 Sign Board ........................................................... MDO Board – Size 4’ x 8’ UNO 
 Sign Posts ......................................................................... 4” x 4” Treated, UNO 
 Stainless Steel Hardware (if required) ...................................................... 730.10 
 
 634.03  Construction.  Manufacture sign in accordance with the graphic shown below, 
including colors, fonts, and graphics. Add the project name, general contractor’s name and 
completion date to the sign. Provide proposed sign layout diagram to Engineer for approval at 
least 10 working days prior to project start. Erect sign using sign posts set firmly into the soil 
and braced as necessary, unless noted otherwise in the bidding documents. Maintain sign until 
project completion or as otherwise directed by the Engineer. Locate signs in accordance with 
the bidding documents or as directed by the Engineer. 
 

 

 Big diamond to be PMS # 280 
Type reverses out to white 

Band to be
PMS # 151
solid 

Type is Univers 57 
Name of Project  Here 

Background around diamond 
To be PMS # 3255 

PMS # 3255 

All copy in panel to be 
black except where 
noted otherwise 

Type is Univers 57 
Type is Univers 57 

PMS # 3255 

Name of company 

Completion date 
here 

Bar prints 
PMS #280 
Type reverses 
 out to white 

Diamond to be PMS 
# 151 
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 Direct questions regarding sign to Laura Martin, Department of Transportation and 
Engineering, at (513) 352-5268, (513) 352-5336 (fax), or laura.martin@cincinnati-oh.gov. 
 
 634.04  Method of Measurement.  The City will measure Project Signs by the number of 
signs provided and satisfactorily installed, maintained for the duration of the project, and 
subsequently removed, including the posts and any hardware necessary to provide for a 
complete installation, and any work necessary to restore disturbed surfaces after sign removal. 
 
 634.05  Basis of Payment.  The City will pay for the accepted quantity at the Contract 
price for: 
 
 Item Unit Description 
 
 634 Each Project Sign 
 
 

Item 635  Cutting and Trimming Old Granite Curbs 
 
 635.01  Description.  This work consists of the cutting and trimming of old granite curbs 
which are spalled or otherwise damaged, so that they will be acceptable to be reset in the new 
improvement. When so ordered, cut and form new ends on damaged curbs.  Square and dress 
ends to afford joints not exceeding 1/4 inch (6 mm) wide for a distance of 12 inches (305 mm) 
down from the top of the curb. 
 
 635.02  Method of Measurement.  The number of newly dressed ends will be the actual 
number of cuts made regardless of whether a cut produces one or two new ends. 
 
 635.03  Basis of Payment.  The City will pay for the accepted quantity at the Contract 
price for: 
 
 Item Unit Description 
 
 635 Each Cutting and Trimming Old Granite Curbs 
 
Add: 
 

Item 636  Bicycle Rack  Type A 
 
 636.01  Description.  This work consists of furnishing all labor, materials and equipment 
necessary to construct and erect the completed bicycle rack of the type specified. Include all 
anchors, foundations, connections, shimming and finishes necessary to complete this work. 
 
 636.02  Materials.  Furnish materials conforming to: 
 
 Concrete – Class C ...................................................................................... 499 
 Concrete pad .............................................................................................. 608 
 Foundations ........................................................................................... 630.05 
 Steel pipe .............................................................................................. 707.08 
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 Powder Coating ...................................................................................... 708.06 
 Galvanizing ............................................................................................ 711.02 
 Steel Base Plates ................................................................... ASTM A36, 730.09 
 Anchor bolts ..................................................................................... ASTM A36 
 Stainless Steel Pipe ................................................................................ 730.09 
 Stainless Steel Hardware ........................................................................ 730.10 
 
 636.03  General.  Make the line and grade of the bicycle rack true to that shown on the 
plans. Shim vertically flange mounted racks. Designate Rack Types as “Type A – Capacity-
Mounting-Finish” where: 
 
 Capacity is either: .............................................................................. 2 or 4 
 Mounting is either: .................... Flange (F) or Embedded Post Foundation (X) 
 Finish is: ................. Galvanized (G), Stainless (S) or TGIC Powder Coated (T) 
 
 636.04  Fabrication.  Fabricate bicycle racks out of steel pipe, nominal diameter, 
Schedule 40. Bend the pipe in one piece as shown on the standard drawing. Do not weld the 
bicycle rack in sections. Fabricate the base plate and cross bar in accordance with the standard 
drawing and continuously welded to the steel pipe prior to finishing. Finish the entire unit as 
specified. 
 
 636.05  Finishes.  Clean steel to near white steel and treat with iron phosphate pre-
treatment when TGIC powder coat finish is specified. 
 
 Hot-dip galvanized racks after fabrication in accordance with 711.02 when galvanized finish 
is specified. 
 
 Polish stainless steel racks to #4 Architectural or satin finish after fabrication when stainless 
finish is specified. 
 
 636.06  Construction.  Locate foundations for bicycle racks and stake at the proper 
location in accordance with the plans. The City will provide the staking where no locations or 
dimensions are given on the plans. 
 
 Prior to excavation, check for underground obstructions. After stakeout, notify the Engineer 
at least three days before the scheduled work so that the rack locations may be field checked 
by the Engineer for approval. The Engineer may change the bicycle rack location due to 
underground obstructions or lateral clearance requirements. After approval, take responsibility 
for the correct location and orientation for all rack foundations. 
 
 Perform excavation for foundations by earth auger; however, in areas of underground 
utilities, excavation must be by hand labor. 
 
 Use internally threaded epoxy system anchors, 1/2 inch (12 mm) (bolt size as manufactured 
by Epcon or approved equal). Conform installation to the Manufacturer's instructions. Anchors 
must be capable of developing an ultimate load capacity in tension of 2,000 pounds (900 kg). 
Install anchors in structural slabs to a depth not to exceed 75 percent of the thickness of the 
slab. 
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 Core drill existing walks and structural slabs for flange mounting, using anchors and 
prepared in accordance with the Manufacturer's instructions. Shim flange mounted racks 
vertically, perpendicular to the rack. 
 
 636.07  Method of Measurement.  The quantity of bicycle racks will be for each type of 
bicycle rack installed. Do not measure anchors, excavation and concrete for foundations 
separately. Measure and pay for walk removal, concrete pads and concrete pavers installed for 
bicycle racks separately. 
 
 636.08  Basis of Payment.  Payment will be made at the Contract unit price bid for each 
Bicycle Rack Type A, which will be full compensation for all labor, equipment, tools, and 
incidentals necessary for each item furnished complete, in place, and accepted. 
 
 Item Unit Description 
 
 636 Each Bicycle Rack – Type A 
 
 
 Add: 
 

Item 637  Sheeting and Bracing Ordered Left in Place 
 
 637.01  Description.  This item provides for payment only for sheeting and bracing left in 
place if shown on the Plans or in compliance with a written order from the Engineer. Cut off all 
sheeting and bracing left in place on a line six feet below the existing or proposed street 
surface, or three feet below the existing or proposed ground surface if not within the street 
right-of-way. 
 
 No payment will be made for waste material, for material cut off, for the excess size of 
unnecessarily large timbers. Sheeting and bracing left in place at the option of the Contractor, 
and sheeting and timbering left in tunnel will not be paid for under this item. 
 
 The right of the City to order sheeting or bracing left in place cannot be construed as an 
obligation upon the City to issue such orders, nor does the compliance with such orders or 
failure on the part of the City to exercise its right to issue such orders, release the Contractor 
from the responsibility for any damage caused by its operations, nor from its responsibility to 
protect the work and adjacent property. 
 
 637.02  Method of Measurement.  The quantity measured is the number of board feet 
of sheeting and bracing ordered left in place or left in place as shown on the Plans. Sheeting 
will be considered to be two inches thick, unless heavier sheeting is ordered. 
 
 637.03  Basis of Payment.  Payment for accepted quantities left in place in accordance 
with this specification will be made at the Contract price bid per 1,000-board foot measure 
(MBFM) which includes all the labor, materials and equipment required to furnish, install and 
cut off the sheeting and bracing for: 
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 Item Unit Description 
 
 637 MBFM Sheeting and Bracing 
 Ordered Left in Place 
 
 
Add: 
 

Item 639  Architectural Poles and Accessories 
 
 639.01  Description.  This item consists of providing all labor, materials and equipment 
necessary to fabricate, finish, transport, store, and erect architectural poles, hardware, 
accessories, attachments, meter arm holders and foundations complete and ready for service, 
including cleaning and preparing all exposed steel and aluminum surfaces (including the poles), 
and subsequently powder coating them. This item also includes the necessary excavation and 
backfill and disposal of excavated materials lawfully offsite and restoration of disturbed surfaces 
to a condition equal to or better than existing. 
 
 639.02  Materials.  Furnish materials conforming to: 
 
 Bolts, Nuts, Washers (High Strength Unless Noted Otherwise) .......... ASTM A 325 
 Concrete – Class C ...................................................................................... 499 
 Fabricator Prequalification .................................... 513.03 – Level UF and/or AWS 
 Foundations ........................................................................................... 630.05 
 Galvanizing (Hot Dip Process) ................................................................. 711.02 
 Powder Coating ...................................................................................... 708.06 
 Shop Drawings ....................................................................................... 501.04 
 Steel Pipe or Tube (Standard Weight and Seamless) ........................ ASMT A 501 
 Structural Steel Shapes, Plates, Connection Material ........................... ASTM A 36 
 
 639.03  Fabrication.  Weld all connections throughout, unless bolting is specified or 
detailed. Grind all welded connections smooth. Bolt all field connections. 
 
 639.04  Finishing.  Hot Dip Galvanize. Do not quench (water, chromate, phosphating) or 
apply any other post treatments since posts will be painted. Apply Federal Color specified on 
drawings per City Supplement Item 708.06 Powder Coating. 
 
 639.05  Shipping and Storage and Erection.  Package all parts properly in protective 
plastic material and cardboard to protect finishes during shipping and storage. Store parts (if 
necessary) off of the ground and protected from the elements until such time as they can be 
installed. Erect and/or install in such a manner as to avoid damage to the finished surfaces. 
Repair any damage to the satisfaction of the Engineer. 
 
 639.06  Guaranty Period.  Replace at no additional cost any part that fails in any manner 
by reason of defective material or workmanship for a period of 2 years unless a longer period is 
specified in the Bidding Documents. 
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 639.07  Method of Measurement.  The City will measure Architectural Poles by type, 
each, Architectural Pole Extensions by type, each, Poles Caps by Type, each, Pole Boots by 
type, each, Pole Foundations by type, each, Bike Rings by each and Meter Arm and Holder by 
each. 
 
 639.08  Basis of Payment.  The City will pay for the accepted quantities at the contract 
prices as follows: 
 
 Item Unit Description 
 
 639 Each Architectural Pole – Type __ 
 639 Each Architectural Pole Extension – Type __ 
 639 Each Pole Cap – Type __ 
 639 Each Pole Boot – Type __ 
 639 Each Architectural Pole Foundation – Type __  
 639 Each Bike Ring 
 639 Each Meter Arm and Holder 
 
 
 

640 PAVEMENT MARKING 
 

Item 641 Pavement Marking – General 
 
 641.01  Description.  Add before the first paragraph: 
 
 For temporary work zone pavement markings, see Item 614.11 of the City Supplement. 
 
 641.02  Materials.  Add after the last paragraph: 
 
 All permanent pavement marking materials shall comply with the latest ODOT specifications 
and proposal notes located on the ODOT website under “Design Resource Reference Center”. 
 
 641.06  Layout and Premarking.  Add to the first paragraph: 
 
 Layout the locations of all pavement markings to assure their proper placement. 
 
 Call the Division of Traffic Engineering five working days in advance for approval of the 
layout and premarking lines before starting marking operations. 
 
 641.10  Removal of Pavement Markings.  Add: 
 
 Remove all existing pavement markings that conflict with the final pavement markings by 
sandblasting or other methods with the approval of the Engineer. Cost for this work is incidental 
to the cost of the new pavement markings. 
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650 ROADSIDES 
 

Item 657  Riprap for Tree Protection 
 
 657.02  Materials.  Delete limestone. 
 
 657.03  Tree Wells in Fill.  Replace the words “12 inches (310 mm)” with the words “4 
inches (100 mm)”. 
 
Add after the last paragraph: 
 
 In addition to the requirements of this section, when a tree well is constructed: 
 

1. Aerate the soil in accordance with 658. 
2. Prune trees in accordance with ANSI 300 – 1995. 
3. Fertilize trees according to National Arborist Association Standards (666.011). 

 
 

Item 658  Tree Root Aeration 
 
 658.02  Materials.  Add at the end of the first sentence “…and a neutral pH. 
 
 658.03  Preparation.  Add after the end of the first sentence: 
 
 Do not use mechanized equipment, other than a hand or small riding lawn mower – do this 
work by hand. Do not disturb the topsoil and humus layer. Prune and fertilize trees as per 
657.03. 
 
 658.041  Installation of Tile.  Earth fills greater than 12 inches (305 mm), require the 
construction of a tile aeration/watering system. Construct tile lines at the base of the aggregate 
aeration course radiating from the well wall to the periphery of the tree branches in a pattern 
similar to the spokes in a wagon wheel. Install eight tile lines per tree in a fill that completely 
surrounds the tree. Tile will penetrate the well wall. At the periphery end of each tile line, angle 
the line on a right angle to the surface of the fill and terminate with a bell shaped tile with 
vented cover at grade. Hold the vertical column in place with a sufficient amount of cobble 
sized stone to hold it securely until the aggregate aeration course and earth fill are properly in 
place. 
 
 658.05  Aeration with Tree Wells.  Add: 
 
 Earth filled greater than four inches (100 mm) requires tree root aeration. The four inch 
(100 mm) fill requires a two inch (50 mm) aggregate aeration course. At no time must fill or 
aggregate be placed within a tree well or touching the trunk of the tree. Aggregate must be one 
half depth of fill up to fills of 12 inches (305 mm). 
 
 658.07  Method of Measurement.  Add to the end of the last sentence: 
 
 “…and the tile lines by the linear foot (m) including vertical line and bell tile with cover.” 
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 658.08  Basis of Payment.  Add: 
 
 Item Unit Description 
 
 658 Foot (meter) Tile line aeration system 
 
 

Item 660  Sodding 
 
 660.04  Preparation of Areas to be Sodded.  Delete the first two sentences and replace 
with: 
 
 Before placing the sod, excavate the sod bed to such a depth so as to allow the placement 
of a layer of topsoil at least three inches (80 mm) in depth when compacted. Spread the topsoil 
at a grade which will assure that the surface of the sod after tamping will conform to the grade 
indicated on the plans, or as directed by the Engineer. Topsoil must meet the requirements of 
Item 653. 
 
 660.10  Method of Measurement.  Add the words “sodding with topsoil,” after the word 
“measure”. 
 
 660.11  Basis of Payment.  Add after the first sentence: 
 
 The City will pay for accepted quantities including the furnishing and placing of topsoil at 
Contract price for: 
 
 
 Item Unit Description 
 
 660 Square Yard  Sodding with Topsoil 
  (Square Meter) 
 
 

Item 661  Planting Trees, Shrubs, and Vines 
 
 661.13  Mulch.  Delete the first sentence of the second paragraph. 
 
 661.14  Pruning.  Delete the first sentence. 
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 Add: 
 

Item 663  Ornamental Light Attachments in Trees 
 
 663.01  Description.  This work consists of installating ornamental light strands to trees. 
The lights must be attached to the tree trunk and main limbs by screw eyes. Screw the eyes 
into the trunk at intervals of four feet (1.2 m). Attach electrical wire to the screw eyes with 
plastic bands or ties. 
 
 663.02  Materials.  The materials consist of one inch (25 mm) long stainless steel screw 
eyes and plastic ties. 
 
 663.03  Basis of Payment. 
 
 Item Unit Description 
 
 663 Each Ornamental Light Attachments 
 
 
 Add: 
 

Item 664  Structural Soil Mix 
 
 664.01  Description.  This work consists of installing structural soil mix in direct proximity 
to trees below sidewalks when specified by the City Engineer. 
 
 664.02  Materials.  Furnish materials conforming to: 
 
 Aggregate ................................................ 703.-1 - #57 Gradation 
 Topsoil ............................................................................ 653.02 
 
 664.03  Composition.  Create blend of materials consisting of #57 graded aggregate, 
topsoil and peat with the following characteristics: 
 
A. Mixture Ratio:  #57 Aggregate to filler, = 2.7:1.0 (by volume). 
 
B. Filler consists of:  70 percent loamy topsoil (by Volume) and 30 percent peat (by volume). 
 
C. Voids in # 57 Aggregate:  30.7 percent. 
 
D. Specific Gravity:  1.89. 
 
E. Air Void/Porosity of Mixture at 100 percent compaction: 27 percent. 
 
 664.04  Method of Measurement.  The City will measure the volume of the space filled 
with the structural soil mix in its compacted state. 
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 664.05  Basis of Payment. 
 
 Item Unit Description 
 
 664 Cubic Yard (Cubic Meter) Structural Soil Mix  
 
 
 Add: 
 

Item 665  Planting Salvaged Plants 
 
 665.01  Description.  This item consists of excavating, transporting and re-installing 
salvaged plants. 
 
 665.02  Materials and Construction Methods.  Prior to digging, mark each tree on the 
north side of the trunk with a small spot of paint. During transplanting, orient each tree to due 
north per the mark. Dig and handle each plant salvaged in full compliance with A.N.S.I. Z60.1 
standards adhering to the earth ball size stated therein being considered the minimal 
acceptable size. 
 
 665.03  Method of Measurement and Basis of Payment.  The City will measure and 
pay for this item in accordance with the provisions included in the Plans or elsewhere in the 
Contract Documents. 
 
 

Item 666  Pruning Existing Trees 
 
 666.01  Description.  Add after the first sentence: 
 
 All pruning and other tree work must conform to the following standards: 
 
A. National Arborist Association standards and ANSI 300 - 1995 for pruning of shade trees, 
guying of shade trees, fertilizing of shade and ornamental trees, lightening protection 
installation systems for shade trees and pesticide application procedures. 
 
B. A.N.S.I. Z133.1 - Safety Requirements for Tree Care and Removing Trees and Cutting 
Brush. 
 
 Copies of both of these standards are currently on file at the City's Park Board Operations 
Division Office. 
 
Add: 
 
 666.015  Permits.  Obtain a Public Tree Work Permit from the Park Board before any 
work is undertaken within 15 feet (5 meters) of any tree within the right-of-way under any 
Contract or Permit. Bring any conflict between the Contract requirements and the Park Board’s 
requirements to the attention of the Engineer for resolution. 
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 666.02  Wound Dressing.  Delete this section and replace with: 
 
 Do not use tree wound dressing unless a designated brand is specified to reduce sucker 
sprouting stimulated by recent pruning on certain tree species. 
 
 666.03  Pruning.  Add after the last paragraph: 
 
 Perform all pruning in conformance with the two standards specified in 666.01. In addition, 
the Engineer may order that specific branches be removed to minimize interference with traffic 
or pedestrians. Pruning also includes the removal of any plant material including vines within a 
three-foot (914 mm) radius of trunk. 
 
 666.04  Painting.  Delete this section and replace with: 
 
 Perform any painting operations in conformance with 666.02. 
 
 666.05  Removal of Foreign Materials from Trees.  Delete the end of the last 
sentence after the word “tree” and replace with “…and prune in accordance with 666.01.” 
 
 666.06  Removal of Rubbish.  Add after the first sentence: 
 
 Complete this work within two hours of the time the tree is pruned. 
 
 
 Add: 
 

Item 667  Large Trees Moved and Reset 
 
 667.01  Description.  This item consists of digging, moving and resetting trees six inches 
(150 mm) or larger in diameter, including the digging of the necessary tree holes and drain pits, 
furnishing and placing the necessary topsoil, aggregate, peat, commercial fertilizer, mulch, 
water and other incidentals necessary to complete this item. 
 
 667.02  Material.  Furnish materials conforming to: 
 
 Topsoil .................................................................................. 653.02 
 Commercial Fertilizer ............................................................. 659.04 
 Backfill Mix ............................................................................ 661.11 
 Mulch .................................................................................... 661.13 
 Wrapping, Guying and Anchoring ................................ 661.15, 661.16 
 
 667.03  Preliminary Wrapping.  Securely and properly wrap the tree with layers of 
burlap, and tie in the branches to prevent injury during digging, moving and planting. 
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 667.04  Digging Trees.  Dig each tree in such a manner that it may be lifted with the 
necessary roots enclosed in an earth ball having a minimum diameter 12 times the diameter of 
the tree. In all cases, ensure that the earth ball is of sufficient size to meet the requirements of 
ANSI Z 60.1. 
 
 Dig and/or move and/or reset only dormant trees unless otherwise directed by the 
Engineer. 
 
 667.05  Moving.  Move trees with a root ball using only approved, standard tree-moving 
equipment. 
 
 667.06  Tree Holes.  Dig tree holes for this item to a minimum depth of three feet (914 
mm) with a minimum diameter of eight feet (2.4 m). In no case dig the tree hole less than 1-
1/2 feet (460 mm) deeper than the depth of the root ball or the diameter less than the 
diameter of the root ball plus four times the diameter of the tree. 
 
 Slope the bottom of the tree hole toward the drain pit or as indicated on the Plans. 
 
 667.07  Drain Pits.  When called for on the plans, provide drain pits in accordance with 
ODOT standard drawings or as directed by the Engineer. 
 
 667.08  Backfill Mix.  Provide backfill mix for all trees reset. Do not use backfill mix in a 
frozen or muddy condition. Mix backfill on the project site unless otherwise directed by the 
Engineer. 
 
 667.09  Pipe Drains.  Drain specified tree holes into a drain pit by pipe laid on the bottom 
of the tree holes, or as directed by the Engineer. Such drainage installation, including the 
necessary pipe, will be paid for in accordance with 603. 
 
 667.10  Surplus Material.  Dispose of any surplus materials in accordance with 105.16 
and 105.17. 
 
 667.11  Pruning.  Prune the ends of all broken and/or damaged roots 1/4 inch (6 mm) or 
larger with a clean cut removing no more than the injured portion. Prune the tops of all trees in 
compliance with the standards set forth in ANSI 300 - 1995 and ANSI Z 133.1 Safety Standards. 
Remove specified branches directly interfering with traffic or pedestrians, or as directed by the 
Engineer. 
 
 667.12  Wrapping.  Wrap all trees in accordance with 661.15. 
 
 667.13  Bracing.  Brace all trees in accordance with 661.16. Whenever the tripod guy type 
system is used in areas of pedestrian traffic, make the wires conspicuous to prevent accidents 
and liability to the City. Place yellow plastic tubing of uniform and sufficient length over the 
doubled wires to serve as a pedestrian warning or take other precautions as directed by the 
Engineer. 
 
 667.14  Mulching.  Mulch in accordance with 661.13. 
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 667.15  Period of Establishment.  Place and care for all trees in accordance with 
661.17. 
 
 667.16  Removal of Stakes and Wrapping.  Remove in accordance with 661.18. 
 
 667.17  Method of Measurement.  The City will measure the number, size and species 
of trees moved and reset, completed and accepted in place. 
 
The City will measure aggregate for drain pits by the cubic yard (cubic meter) of drain pit 
constructed including all labor, materials and incidentals necessary to construct the pits. 
 
 667.18  Basis of Payment.  The City will pay 80 percent of the bid price when the trees 
are delivered and reset at the project site and the remaining 20 percent if the trees are still 
living after the period of establishment. The City will not pay the remaining 20 percent if the 
trees have not survived the period of establishment or if the Contractor has not maintained the 
trees in accordance with the requirements of 661.17. 
 
 The City will pay for accepted quantities at the Contract prices as follows: 
 
 Item Unit Description 
 
 667 Each Large Trees moved and Reset, (Size), (Species) 
 
Add: 
 

Item 669  Seeding and Other Matting Materials 
 
 669.01  Description.  This work consists of furnishing, placing, and maintaining seeding 
and other matting materials on areas as shown on plans and as directed by the Engineer. 
 
 669.02  Materials.  All materials must meet Manufacturer's specifications and be approved 
by the Engineer. 
 
 669.03  Construction.  Apply all materials following the Manufacturer's specifications. 
 
 669.04  Maintenance.  Maintain the matting areas as described in 659.18. 
 
 669.05  Method of Measurement.  The yardage of the other matting materials must be 
the number of square yards (soil surface area) of the seeding (if required) and matting placed 
in accordance with the manufacturer's specifications, completed and accepted. 
 
 669.06  Basis of Payment.  Payment for accepted quantities placed will be made at 
Contract price for: 
 
 Item Unit Description 
 
 669 Square Yard Seeding (if required) and other 
  (Square Meter) matting materials 
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Item 670  Erosion Protection 
 
 670.01  Description.  Add the following: 
 
 An Erosion Control Plan is to be submitted and approved by the Engineer prior to beginning 
construction. No construction may begin until all appropriate erosion control measures are in 
place. 
 
 670.02  Materials.  Add the following line: 
 
 Seeding and other matting materials ...................................... 669 
 
 670.03  Construction.  Add the following to the first sentence: 
 
 and in addition, cover at least 75 percent of slope, ditch or swale with matting material. 
 
 670.06  Basis of Payment.  Add the following to this sub-section: 
 
 New matting material, straw, coconut, fiberglass and paper strip matting, each requiring 
slightly different installation procedures, is now in place in Hamilton County. Some include their 
own grass seed and fertilizer incorporated in the material. Before placement, the Engineer must 
review and approve the use of any material other than as specified. 
 
 No specific item may be included for payment of erosion control measures. Erosion control 
measures are to be paid as part of other construction item. 
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700  MATERIAL DETAILS 
 

700  Minimum Requirements for Sampling Materials 
 
 Replace applicable sections with: 
 

Specification 
Number 

Material Material Only Inspection or 
Sampling Requirements 

Post Inspection 
Instructions 

305, 451, 452, 
499 

Concrete cylinders – 
pavement or base 

Make 4 cylinders each day, each 
100 CY (m3) or fraction thereof. 

 

511, 499 Concrete for 
Structures 

Make 4 cylinders each day, each 
class, each 100 CY (m3) or 
fraction thereof, each span. 

 

 
 

703  Aggregate 
 
 703.01  General. 
 
D. Method of Test.  Replace: “Clay Lumps” test (S1017) with AASHTO T112. 
 
 703.05  Aggregate for Asphalt Concrete. (Intermediate and Surface Courses), 
Prime Coat (408), Chip Coat (422), and Microsurfacing (421). 
 
B. Coarse Aggregate.  Delete Section 1 and substitute: 
 
 1. Provide 100 percent crushed carbonate stone, 100 percent crushed air-cooled 
slag, or 100 percent crushed washed gravel. 
 
 Add: 
 
 703.20  Bank Run Gravel.  Provide sound durable materials containing not more than 
five percent clay or silt by weight and free from an excessive amount of deleterious material.  
Meet the following grading requirements: 
 
 100 percent passing a three-inch sieve (75 mm);  
 at least 90 percent passing a one-inch (25 mm) sieve; 
 not more than 25 percent passing a 1/4-inch (6mm) sieve; 
 and not more than 5 percent passing a No. 50 sieve. 
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704  Masonry Units 
 
Add: 
 
 704.04  Pre-Cast Manufactured Clay/Ceramic Paving Brick.  Furnish pre-cast 
manufactured clay/ceramic paving bricks/pavers for use in Detectable Warning Strips 
conforming to ASTM C902, Class SX, Type I Specification for Pedestrian and Light Traffic Paving 
Brick. Furnish solid pavers without core holes or other perforations meeting the following 
requirements: 
 
 Physical Dimensions ........................ 4" x 8" x 2-1/4" (101.6 x 202.2 x 57.15 mm) 
 Minimum Average Compressive Strength ............................... 8,000 psi (60 Mpa) 
 Average cold water absorbtion ........................ > 6% with no individual unit >7% 
 Freeze/Thaw Resistance ................................................ > 50 cycles (ASTM C67) 
 Dimension Tolerances  ........................................................... Meet PX standard 
 Dimension Tolerances around mean .............................................. 1/16" (2 mm) 
 
Acceptable units: 
 

Manufacturer Address/Phone Color 

Whitacre-Greer 1400 S. Mahoning Avenue 
Alliance, Ohio  44601 
330-823-1610 

Clear Red (Rustic) #30 

Endicott Clay Products P.O. Box 17 
Fairbury, Nebraska  68352 
402-729-3315 

Red Blend 

Pine Hall Brick P.O. Box 11044 
2701 Shorefair Drive 
Winston-Salem, North Carolina  27116-1044 
800-334-8689 

Pathway Red 

 
Or approved equal. 
 
 Test sampling of 24 pavers for every 50,000 pavers manufactured to determine compliance 
with dimensional and water absorption characteristics. 
 
Provide pavers with truncated domes with the following characteristics: 
 
 Base Diameter  ....................................... 0.9" to 1.4" (23 mm to 36 mm) 
 Top Diameter ...................................... 50% of Base Diameter (minimum) 
  ......................................................... 65% of Base Diameter (maximum) 
 Height ................................................................................ 0.2" (5 mm) 
 Center-to-center spacing ..................................... 1.6" (41 mm) minimum 
  ......................................................................... 2.4" (61 mm) maximum 
 Base-to-base spacing ....................................... 0.65" (16 mm) minimum* 
 
 *  measured between most adjacent domes on a square grid. 
 
 



98 

706  Concrete and Clay Pipe 
 
 706.02  Reinforced Concrete Circular Pipe.  Modify ASTM C 76 accordingly: 
 
 2.1  Applicable Documents.  Replace ASTM C 497 Testing Concrete Pipe or Tile with 
AASHTO T 33. 
 
 Modify Table 5 to include the following additional sizes: 
 

Table 5 (Modification) 
 

Internal 
Diameter of 

Pipe (inches) 

Wall 
Thickness 
(inches) 

Circular 
Reinforcement 

Inner Cage 

Deformed 
Square Inches 

Outer Cage 
    
6 1-3/4 0.07 — 
8 1-3/4 0.07 — 
10 1-3/4 0.07 — 

 
 11.4.1  Concrete Test Requirements.  Add:  
 
 Provide cores drilled from the wall of the pipe satisfying the minimum specified concrete 
strength requirements as outlined in the compression tests. Ensure that the diameter of the 
core has a capped height to diameter or L/D ratio between one and two. Secure and prepare 
the cores for testing as prescribed in the appropriate sections of AASHTO T 33. Ensure that the 
compressive strength of each core tested is equal to or greater than the design strength of the 
concrete. If a core does not meet the required strength, another core from the same pipe may 
be tested. Reject any pipe if this core does not meet the required strength. Provide additional 
tests on other pipe to determine the acceptability of the lot. When the cores cut from a section 
of pipe successfully meet the strength test requirement, plug and seal in a manner such that 
the pipe section will meet all of the test requirements of these specifications. 
 
 11.9  Absorption.  Delete this section and substitute: 
 
 Ensure that the absorption of a sample from the wall of the pipe as determined in AASHTO 
T 33 does not exceed nine percent of the dry weight. When the initial absorption specimen from 
a pipe fails to conform to these requirements, perform another absorption test on another 
specimen from the same pipe and substitute the results of the retest for the original test 
results. Permit a retest on two additional pipe for each pipe that failed when the replacement 
specimen fail to conform to the specified requirements. Accept the pipe only when all retest 
specimens conform to the specified requirement. Obtain retest specimens from broken or 
unbroken pipe. 
 
 11.10  Retests of Pipe.  Delete this section: 
 
 11.11  Test Equipment.  Delete this section and substitute: 
 
 Furnish all facilities and personnel necessary to carry out the specified tests as described in 
AASHTO T 33. 
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 16.  Marking.  Add: 
 
 Mark on each section of pipe:  (a) the pipe class, (b) type of wall to be designated as A, B, 
or C, mark wall thicknesses between standard ASTM wall thicknesses with the letters of both 
the thinner and thicker walls, i.e. A/B for wall thicknesses between A wall and B wall, (c) the 
date of manufacture, (d) the name or trade-mark of the manufacturer including plant location, 
(e) mark the center line of the crown and invert inside or outside the pipe with elliptical steel 
reinforcement and quadrant steel reinforcement at both ends, except where cast lift holes are 
centered over the crown. Mark the center line of the crown of the pipe without lift holes on the 
inside and outside of the pipe with TB, (f) mark the pipe with quadrant steel with the letter “Q” 
(g) mark pipe with elliptical reinforcement with the letter E and (h) mark pipe with deformed 
reinforcement conforming to modified Tables 2 and 3 with the letters DF. Provide legible and 
indented marking on the pipe section or paint with waterproof paint. 
 
 706.04  Reinforced Concrete Elliptical Culvert, Storm Drain and Sewer Pipe.  
Modify ASTM C 507 as follows: 
 
 2.1  Applicable Documents.  Replace ASTM C 497 Testing of Concrete Pipe or Tile with 
AASHTO T 33. 
 
 11.5.  Concrete Test Requirements.  Add: 
 
 Provide cores drilled from the wall of the pipe satisfying the minimum specified concrete 
strength requirements as outlined in the compression tests. Ensure that the diameter of the 
core has a capped height to diameter or L/D ratio between one and two. Secure and prepare 
the cores for testing as prescribed in the appropriate sections of AASHTO T 33. Ensure that the 
compressive strength of each core tested is equal to or greater than the design strength of the 
concrete. If a core does not meet the required strength, test another core from the same pipe 
Reject any pipe if this core does not meet the required strength. Provide additional tests on 
other pipe to determine the acceptability of the lot. When the cores cut from a section of pipe 
successfully meet the strength test requirement, plug and seal in a manner such that the pipe 
section will meet all of the test requirements of these specifications. 
 
 11.9  Absorption Test Requirements of Concrete.  Delete this section and substitute: 
 
 Ensure that the absorption of a sample from the wall of the pipe as determined in AASHTO 
T 33 does not exceed nine percent of the dry weight. When the initial absorption specimen from 
a pipe fails to conform to these requirements, make another absorption test on another 
specimen from the same pipe and substitute the results of the retest for the original test 
results. Permit a retest on two additional pipe for each pipe that failed when the replacement 
specimen fail to conform to the specified requirements. Accept the pipe only when all retest 
specimens conform to the specified requirement. Obtain retest specimens from broken or 
unbroken pipe. 
 
 11.11  Test Equipment.  Delete this section and substitute: 
 
 Furnish all facilities and personnel necessary to carry out the specified tests as described in 
AASHTO T 33.  
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 706.05  Precast Reinforced Concrete Box Sections.  Add: 
 
Submit shop drawings in accordance with 501.04. 
 
 706.051  Precast Reinforced Concrete Three-Sided Flat Topped Culverts.  In the 
fourth paragraph, delete the third sentence and replace with: 
 
Submit shop drawings in accordance with 501.04. 
 
 706.052  Precast Reinforced Concrete Arch Sections.  In the fourth paragraph, delete 
the third sentence and replace with: 
 
Submit shop drawings in accordance with 501.04. 
 
 706.13  Precast Reinforced Concrete Manhole Riser Sections, Flat Slab Tops, 
Catch Basins and Inlet Tops, and Portable Barriers.  Add: 
 
Submit shop drawings for all precast structures in accordance with 501.04. 
 
 

707  Steel, Aluminum and Plastic Pipe 
 
 707.15  Corrugated Steel Box Culverts.  In the third paragraph, delete the second 
sentence and replace with: 
 
Submit shop drawings for all structures in accordance with 501.04. 
 
 Add: 
 
 707.18  Cast Iron Pipe. 
 
 Provide cast iron pipe, fittings and joints for sewers conforming to AWWA Specifications C-
102, C-106, C-108, C-110 and C-111. 
 
 Add: 
 
 707.20  Ductile Iron Pipe. 
 
 Provide ductile iron pipe, fittings and joints for sewers conforming to AWWA Specification C-
151. 
 
 Modify: 
 
 707.25  Corrugated Aluminum Box Culverts.  In the third paragraph, delete the 
second sentence and replace with: 
 
Submit shop drawings for all structures in accordance with 501.04. 
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 707.41  Polyvinyl Chloride Plastic Pipe.  Add: 
 
 Provide ASTM D-3212 joints flexible elastomeric seals, or solvent welded joints using ASTM 
D-2855 for PVC specified pipe. 
 
 Can only be used if cover is 35 feet (10.7 m) or less. 
 
 Type PSM Poly Vinyl Chloride (PVC) sewer pipe and fittings; ASTM D-3034 latest edition. 
 
 As a minimum, provide a Standard Dimension Ratio (SDR) of 35 for PVC. 
 
 707.52  ABS Sewer Pipe.  Add: 
 
 Can only be used if cover is 35 feet (10.7 m) or less. 
 
 As a minimum, provide a Standard Dimension Ratio (SDR) of 35 for ABS. 
 
 

708  Paint 
 
 708.02.D.1.f  Urethane Finish Coat – Colors.  Delete this section and replace with: 
 
 Unless otherwise noted on the plans, the finish coat color will be determined by the 
Architect/Engineer. Provide color selection charts, samples, etc., as required by the 
Architect/Engineer to assist with the selection. 
 
Add: 
 
 708.05  Paint for Tree Grates.  Provide metal primer – Rust-T-Bond Composite type 
9804 as manufactured by Foy-Johnson Paint Company or approved equal. Provide exterior 
enamel top coat of Beige – 29804 or Char Brown – 39842 as manufactured by Foy-Johnson 
Paint Company as directed by the Engineer, or approved equal. 
 
Add: 
 
 708.06  Polyester TGIC Powder Coat Finish System.  Provide powder coated finish 
specified to have TGIC or Type “T” finish. 
 
A. Cleaning and Pretreatment of Hot-Dipped Galvanized Items:  Clean, rinse, 
pretreat, dry, and handle hot-dipped galvanized items as required per polyester powder coat 
primer coat and finish topcoat Manufacturer’s published specifications. 
 
B. Primer Coat:  Provide electrostatic application of primer consisting of thermosetting 
epoxy powder coat: 
 

1. Primer Design Standard:  Corvel Zinc Gray 13-7004 (or approved equal). 
 

2. Average Coating Thickness:  2 mils (allowable range = 1.8 mils to 2.2 mils) 
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Cure primer properly in a convection oven with proper time/temperature ratios for 
approximately 6 minutes at 250° F (120° C). 
 
C. Polyester TGIC Powder Coat Finish/Top Coat:  Provide electrostatic application of 
polyester TGIC (Triglycidyl Isocyanurate) Powder Coat Finish/Topcoat: 
 

1. Color:  Federal Color No. 27038 – Black – Semi-Gloss unless noted otherwise. 
 

2. Average Coating Thickness:  3 mils (allowable range = 2 to 4 mils) 
 
3. Sheen/Gloss Level:  30% 
 

Cure finished topcoat properly in a convection oven with proper time/temperature ratios for 
approximately 20 minutes at 250° F (120° C). 
 
D. Testing Parameters for Polyester TGIC Powder Coating: 
 
 1. Hardness:  Minimum hardness of the cured film will withstand a 2H pencil across 
the coated surface at a 45 degree angle. 
 
 2. Humidity Resistance:  Evaluated in accordance with ASTM D 2247 with humidity 
levels maintained between 95% and 100%. 
 
 3. Impact:  Tested in accordance with ASTM D 2794 using 20 inch-pounds, 
minimum. 
 
 4. Salt Spray Resistance:  Cured film shall exhibit the following performance as 
evaluated in accordance with ASTM B 117 for an exposure of 1,000 hours: 
 

Property Aluminum Steel 
Average Paint Thickness 3 mils (2 mils to 4 mils) 3 mils (2 mils to 4 mils) 
Creep (12” average scribe) 0 0.20 inch (maximum) 
Thru-Film Corrosion of Blistering 0 0.1% (maximum) 

 
 5. Crosshatch:  In accordance with ASTM D 3359B, crosshatch at 95% or better at 
1/16 inch spacing. 
 
 6. Conical Mandrel:  In accordance with ASTM D 522, with a conical mandrel, no 
cracking at ¼” end. 
 
 7. Weather Resistance:  Use a Type B Weatherometer in order to evaluate weather 
resistance in accordance with ASTM G 26. An exposure of 1,000 hours shall not reveal a change 
in gloss of more than 10%, or a Q.U.V. test chamber shall also be used in accordance with 
ASTM G 53 with no change in gloss more than 15% after an exposure of 100 hours. 
 
 8. Pinholes:  Visual evaluation of the cured film shall not reveal the presence of 
pinholes on exposed surfaces. 
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 9. Corrosion Testing:  In accordance with ASTM B 117, the average scribe creep 
over a 12-inch scribe shall equal less than 1/8 inch at 1,000 hours. For marine test, the average 
scribe creep over a 12-inch scribe shall equal less than 1/8 inch in one year in 800 DOT 
exposure area. 
 
E. Verification – Polyester TGIC Powder Coat Finish.  Verify polyester powder coat 
paint application by submitting paint shop invoices. Submit paint shop documentation to verify 
conformance with Design Standard for Polyester Powder Coat Finish. 
 
 
 

711  Structural Steel and Structure Incidentals 
 
Add: 
 
 711.121  Cast Iron Tree Gratings.  Furnish cast iron tree gratings according to ASTM A-
48-83 Class 35 or better as manufactured by Neenah Foundry Company or approved equal. 
 
 
 

712  Miscellaneous 
 
Add: 
 
 712.12  Surface Applied Polymer Domes for Detectable Warning Strips.  Provide 
surface applied Polymer Domes for Detectable Warning Strips as manufactured by: 
 

Manufacturer Product Address/Phone Color 
COTE-L Industries, 
Inc. 

Safti-Trax 1542 Jefferson Street 
Teaneck, NJ  07666  
201-836-0733 

Red 

TILCO/Vanguard Detectable Warning 
(Truncated Domes) 

206 Broadway Avenue 
Snohomish, WA  98296 
425-483-5700 

Red (no mats) 

Strongwall 
Industries, Inc. 

Strongwarn, SWADA 
2000 

107 Chesnut Street 
Ridgewood, NJ  07450 
800-535-0668 

Charcoal Grey 

 
Or approved equal. 
 
Add: 
 
 712.13  Flat Plate Detectable Warning Strips.  Provide Detectable Warning Strips as 
manufactured by: 
 

Manufacturer Product Address/Phone Color 
Engineered Plastics 
- Armor Tile Tactile 
Systems 

24” x 48” Cast-in Place 
Tactile/Detectable 
Warning Surface Paver 
System 

300 International Drive, 
Suite 100, Willliamsville, NY 
14221 
1-800-372-0519 

Brick Red 
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ADA Solutions Inc 24” x 48” Cast-in-Place 
Tactile/Detectable 
Warning Surface Paver 
System 

One Survey Circle – 2nd 
Floor, North Billerica, MA 
01862 
1-800-372-0519 

Brick Red, Gray 

Neenah Foundry 
Company 

24” x 24” Cast-in-Place 
Tactile Detectable 
Warning Plate 

2121 Brooks Avenue, Box 
729, Neenah Wisconsin 
54956 
1-800-558-5075 

Unfinished 

East Jordan Iron 
Works 

24” x 24” Series 7005 
Detectable Warning 
Plates 

P.O. Box 439 East Jordan, 
MI  49727 
1-800-874-4100 

Unfinished 

 
Or approved equal. 
Add: 
 

713  Sealant Materials 
 
 713.01  Paving Joint Sealants.  Furnish a Paving Joint Sealant that is a multi-component 
polyurethane based sealant, gun grade in horizontal position, non-sag in vertical position, 
Sonolastic NP-2 joint sealant as made by Sonneborn Building Products Division of Degussa, 
THC-901 or Vulkem 227 from Tremco, DynaTrol II from Pecora Corporation, or an approved 
equal. Clearly indicate batch control numbers on all containers for base and accelerator 
components of multi-part sealants. Use identical control numbers for mixed components. 
 
 713.02  Paving Joints Primer Material.  Furnish a primer recommended by the 
Manufacturer on all substrates, unless the Manufacturer’s published literature states that the 
conditions of the performance guarantee can be met without the use of the primers. 
 
 713.03  Paving Joints Backer Material.  Furnish a closed cell neoprene sponge rod 
conforming to ASTM C-509 for backup material for polyurethane sealants. Install rod under 
compression and at least 1/8 inch wider than the joint width. Furnish back-up material with 
depth as shown in the Manufacturer’s literature. Furnish preformed, compressible, resilient, 
non-waxing, non-extruding closed cell polyethylene foam joint fillers, non-gassing and of size, 
shape, and density to control sealant depth.  




