

SUBJECT INDEX

A

ABS sewer pipe	87	Insulation test	161
Aggregate		Lighting	252
Bank run gravel	84	Splicing kit	193
Coarse	84	Support assembly	179
Aggregate base	27, 84	Cable connections, lighting	220
Crushed recycled concrete	27	Cast in place, curb	66
Aluminum		Cast iron pipe	87
Sheet and plate for signs	247	Claim voucher invoice	16
Anchor bolts	181	Cleanup	
Light poles	172, 181	Definition	6
Sign supports	169, 174	Clearing and grubbing	
Asphalt concrete pavements, general	28	Inspection by tree professional	20

B

Backfill	182	Coarse aggregate	84
Ballasts	206	Combination of conditional proposals	4
Bank run gravel	84	Concrete	
Bicycle rack	73	Cylinders	31, 84
Construction	74	General	30
Fabrication	73	Materials	84
Finishes	73	Concrete base	27, 55, 70
Materials	73	Additional	27
Bidders		Concrete pavement	29
Prequalification	3	Joints	29
Bidding		Placing reinforcement	29
Requirements and conditions	3	Test specimens	29
Bond		Concrete for structures	31
Contract requirements	4	Class HP concrete deck	31
Borrow and waste areas		Curing and loading	31
Approval and restoration	8	Superstructure concrete	31

C

Cabinet controller	204	Test specimens	31
Cable	190	Conduit	87, 184
CTCS-Computerized Traffic Control		Jacked under pavement, lighting	185
System	193	Steel, aluminum and plastic	87
Connections	193	Conduit riser	184
Identification chart	252	Connector kits	193
		Consideration of proposal	4
		Construction layout stakes	
		line and grade	8
		Construction meeting post	15
		Contract	4, 5
		Award of	4
		Bond, requirement	4
		Cancellation of	4

Low strength mortar backfill	67
Luminaire	206

M

Maintaining traffic	67
Arrow panel	67
Pavement markings	76
Pedestrian	68
Warning lights	67
Work zone traffic signals	69
Manholes, catchbasins, inlets, and monuments	52
Abandoned	20
Backfill	53
Concrete (cast in place)	54
Construction methods	52
Excavation	53
Materials	52
Precast concrete rings	54
Precast solid concrete block	54
Removed	20
Masonry	33
Concrete headwalls and cradles	33
Construction requirements	33
Excavation and backfill	34
Masonry blocks, concrete	34
Material for temporary application	9
Messenger wire	192
Mobile mixing plant - concrete	30

O

Ohio Manual of Uniform Traffic Control	
Devices	67
Optically programmed signal lamps	159, 223

P

Partial depth pavement repair	26
Patching concrete structures	32
Placing, finishing and curing	32
Pavement joint layout	27
Pavement markings	69, 76
Materials	69

Pavement repair	26
Payment	
Acceptance and measurements	16
Payroll records	15
Pedestal traffic signal support	175
Pedestrian pushbutton	236
Pedestrian signal head	229
Pedestrian signal lamp	214
Pedestrian traffic signal support	175
Permits, licenses, taxes	7, 10
Restoration of surfaces opened by	10
Photoelectric control	195
Pipe	
ABS sewer	87
Cast iron	87
Concrete, reinforced	85
Concrete, reinforced elliptical	86
Corrugated steel, metallic coated	87
Corrugated steel, underdrains	87
Ductile iron pipe	87
Metallic coated	87
Plastic	87
Polyvinyl chloride pipe	87
Removal	20
Steel, aluminum and plastic	87
Pipe culverts, sewers and drains	34
Backfilling	48
Bedding	38, 46
Joining Conduit	47
Laying Conduit	46
Materials	38
Planting	78
Bracing	81
Fertilizer	80, 81, 83
Large trees, moved	80
Mulch	78
Pruning	80
Remove rubbish	80
Salvaged plants	79
Shrubs	78
Soil mix	79
Trees	77, 80, 81
Vines	78
Watering	81
Pneumatically placed mortar	32
Inspection and testing	32
Poles	170

T

Tack coat	28
Taxes, licenses and permits	10
Temporary material applications	9
Temporary traffic signals	166
Testing, prequalifications, traffic signal controllers	163
Tests, samples, other specifications	9
Traffic signal controllers	195
Auxiliary equipment	199
Cabinets	199
Controllers	199
Testing and acceptance	163
Transformer base	173
Tree root aeration	77
Tile	77

W

Walks, curb ramps and steps	55
Bedding	56
Detectable warning strips	55
Joint sand	56
Pavers	55
Water main work	88
Additional excavation	131
Backfilling	107

Blocking and wedging	96
Concrete pipe assembly	106
Copper service pipe, branches and fittings	138
Disinfection	102
Ductile iron pipe assembly	105
Excavation and preparation of trench	92
Exploration excavation	132
Fire hydrants	124, 125, 126, 127
High density polyethylene pipe assembly	107
Laying pipe and fittings	90, 95
Material	91
Meter settings	145, 146, 147, 148
Pipe embedment	96
Pipe insulation	113
Plugging existing pipe	112
Polyethylene encasement	96
Steel casing	115
Steel pipe assembly	106
Testing, hydrostatic	99
Tunnel liner	114
Valve boxes	128, 137
Valve chambers	119
Waste areas, borrows	8
Withdraw of proposals	4
Working plans	156